SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 121 CONTRACT ID : IR-28975-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
14 202-02240 PAVEMENT REMOVAL 3,256.000 SYS
15 202-02241 GUARDRAIL, REMOVE 1,775.000 LFT
16 202-02272 PAVED SIDE DITCH, REMOVE 916.000 LFT
17 202-02278 CURB, CONCRETE, REMOVE 8,380.000 LFT
18 202-51368 SLOPEWALL, REMOVE 130.000 SYS
19 202-52710 SIDEWALK, CONCRETE, REMOVE 731.000 SYS
20 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 9.000 EACH
21 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 41.000 EACH
22 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 4.000 EACH
23 202-96128 GUTTER, CONCRETE, REMOVE 150.000 LFT
24 203-02000 EXCAVATION, COMMON 24,106.000 CYS
25 203-04523 DEWATERING LUMP LUMP
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 41.000 TON
27 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
28 205-06937 TEMPORARY SILT FENCE 290.000 LFT
29 207-08263 SUBGRADE TREATMENT, TYPE IA 19,378.000 SYS
30 210-07739 TEMPORARY 2.000 EACH
31 210-07779 MULCH 325.000 CYS
32 210-08274 COMPOST 50.000 CYS
33 211-02050 B BORROW 4,262.000 CYS
34 211-07454 STRUCTURE BACKFILL 3,197.000 CYS
35 213-08058 FLOWABLE BACKFILL 155.000 CYS
36 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,254.000 TON
37 303-07662 STONE 75.000 TON
38 306-08036 MILLING, ASPHALT, 2 IN. 10,036.000 SYS
39 306-08043 MILLING, TRANSITION 3,078.000 SYS
40 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,028.000 TON
41 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 3,333.000 TON
42 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 10,941.000 TON
43 404-05511 SEAL COAT, 2 29.000 SYS
44 406-05521 ASPHALT FOR TACK COAT 77,862.000 SYS
45 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 130.000 LFT
46 601-03667 RAILING, ORNAMENTAL 170.000 LFT
47 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 2.000 EACH

48 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
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49 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 125.000 LFT
50 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH
51 602-98036 BARRIER MAT, WEED 311.000 SYS
52 604-06070 SIDEWALK, CONCRETE 405.560 SYS
53 604-07901 CURB RAMP, CONCRETE, G 76.550 SYS
54 604-07904 CURB RAMP, CONCRETE, L 37.200 SYS
55 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,187.000 SYS
56 605-03657 CURB BAND, CONCRETE 57.000 LFT
57 605-05523 CURB, HMA 245.000 LFT
58 605-06120 CURB, CONCRETE 310.000 LFT
59 605-06120 CURB, CONCRETE 1,056.000 LFT
60 605-06140 CURB AND GUTTER, CONCRETE 2,075.000 LFT
61 605-06255 CENTER CURB, D, CONCRETE 193.000 SYS
62 607-06175 GUTTER, CONCRETE 10.000 LFT
63 607-06335 PAVED SIDE DITCH, A 185.000 LFT
64 615-06505 MONUMENT, B 7.000 EACH
65 616-02320 GEOTEXTILES 218.000 SYS
66 616-05688 RIPRAP, CLASS 1 39.000 TON
67 616-06405 RIPRAP, REVETMENT 98.000 TON
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
69 621-02318 SEED MIXTURE, PRAIRIE GRASS 12.000 LBS
70 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 6,269.000 SYS
71 621-03893 MULCH, STONE 101.680 TON
72 621-06559 MULCHED SEEDING, R 12,413.000 SYS
73 621-06567 WATER 792.800 KGAL
74 621-06574 SODDING 4,233.000 SYS
75 621-06734 WILD FLOWERS PLUG PLANTING 8,000.000 EACH
76 621-92968 SEED MIXTURE, WILD FLOWER 12.000 LBS
77 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 4.000 EACH
78 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 23.000 EACH
79 622-05654 PLANT, PERENNIAL 941.000 EACH
80 622-52436 SIGN, DO NOT MOW OR SPRAY 16.000 EACH
81 622-93712 PLANT, BULBS 146.000 EACH
82 624-92647 HERBICIDE TREATMENT 12.000 ACRE
83 702-51015 CONCRETE, B, FOOTINGS 132.000 CYS
84 702-90915 CONCRETE, A 122.000 CYS
85 703-06028 REINFORCING BARS 36,183.000 LBS
86 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
87 711-90932 EDGING, STEEL 727.700 LFT
88 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 329.000 LFT
89 714-44240 CONCRETE, A, STRUCTURES 138.300 CYS
90 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 159.000 LFT
91 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 51.000 LFT
92 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 748.000 LFT
93 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 134.000 LFT
94 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 11.000 LFT
95 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 399.000 LFT
96 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 350.000 LFT
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97 715-05597 PIPE EXTENSION, CIRCULAR, 24 IN. 6.000 LFT
98 715-09064 VIDEO INSPECTION FOR PIPE 1,067.000 LFT
99 715-46000 PIPE END SECTION, 12 IN. 7.000 EACH
100 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
101 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
102 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
103 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
104 720-07301 INLET TYPE HA 1.000 EACH
105 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
106 720-44296 CAP INLET 2.000 EACH
107 720-45030 INLET, E7 1.000 EACH
108 720-45045 INLET, J10 3.000 EACH
109 720-45055 INLET, M10 4.000 EACH
110 720-45080 INLET, S14 5.000 EACH
111 720-45085 INLET, T14 1.000 EACH
112 720-45235 CATCH BASIN, E7 1.000 EACH
113 720-45410 MANHOLE, C4 4.000 EACH
114 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
115 720-90984 MANHOLE, C2 2.000 EACH
116 720-93501 MANHOLE, L4 2.000 EACH
117 720-98174 INLET, B15 5.000 EACH
118 720-98555 INLET, C15 1.000 EACH
119 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 8.000 EACH
120 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
121 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 3.000 EACH
122 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
123 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
124 801-06201 TEMPORARY PANEL SIGNS 240.000 SYS
125 801-06202 TEMPORARY PANEL SIGN SUPPORTS 72.000 LFT
126 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,192.000 LFT
127 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,005.000 LFT
128 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 152.000 LFT
129 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 82.000 LFT
130 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
131 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
132 801-06710 FLASHING ARROW SIGN 550.000 DAY
133 801-06775 MAINTAINING TRAFFIC LUMP LUMP
134 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
135 801-07118 BARRICADE, 111-A 84.000 LFT
136 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 218.000 LFT
137 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 542.000 LFT
138 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 5.000 EACH
139 801-94295 SIGNAL HEAD, RELOCATE 11.000 EACH
140 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 5.000 EACH
141 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 495.000 LFT
142 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 43.000 LFT
143 802-07057 SIGN, PANEL, WITH LEGEND 1,260.000 SFT

144 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
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145 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
146 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 2.000 EACH
147 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 20.000 EACH
148 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 264.290 SFT
149 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 261.600 SFT
150 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 27.500 SFT
151 802-76095 STRUCTURAL STEEL, BREAKAWAY 5,648.000 LBS
152 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
153 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 29.000 LFT
154 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
155 805-01842 HANDHOLE, SIGNAL 20.000 EACH
156 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
157 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
158 805-02373 INTERCONNECT CABLE, FIBER OPTIC 860.000 LFT
159 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,955.000 LFT
160 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
161 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,544 .000 LFT
162 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 16.000 EACH
163 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 4.000 EACH
164 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
165 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
166 805-78420 DISCONNECT HANGER 8.000 EACH
167 805-78467 SIGNAL CABLE, 3C 8GA. 892.000 LFT
168 805-78480 SIGNAL CABLE, 3C 14GA. 1,376.000 LFT
169 805-78485 SIGNAL CABLE, 5C 14GA. 2,092.000 LFT
170 805-78490 SIGNAL CABLE, 7C 14GA. 1,541.000 LFT
171 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 10,351.000 LFT
172 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
173 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,059.000 LFT
174 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
175 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
176 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 8.000 EACH
177 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
178 805-99162 SIGNAL PEDESTAL, 11 FT. 1.000 EACH
179 807-02108 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT, 4.000 EACH
180 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 2.000 EACH
181 807-96868 LUMINAIRE, INSTALL 4.000 EACH
182 807-96868 LUMINAIRE, INSTALL 3.000 EACH
183 807-96868 LUMINAIRE, INSTALL 2.000 EACH
184 808-01329 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP 5.000 EACH
185 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 5.100 SYS
186 808-06368 TRANSVERSE MARKING, REMOVE 144.000 LFT
187 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,725.000 LFT
188 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,548.000 LFT
189 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 44.000 LFT
190 808-06716 LINE, REMOVE 1,166.000 LFT
191 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,794 .000 LFT

192 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 268.000 LFT
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193 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 444 .000 LFT
194 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 19.000 EACH
195 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH
196 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
197 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 155.000 EACH
198 808-95933 CURB PAINTING, YELLOW 502.000 LFT

199 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 146.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
13 202-02240 PAVEMENT REMOVAL 9,510.000 SYS
14 202-02271 HEADWALL, REMOVE 4.000 EACH
15 202-02279 CURB AND GUTTER, REMOVE 345.000 LFT
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-52710 SIDEWALK, CONCRETE, REMOVE 39.000 SYS
21 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 20.000 EACH
22 202-96133 PIPE, REMOVE 1,320.000 LFT
23 203-02000 EXCAVATION, COMMON 11,250.000 CYS
24 203-02070 BORROW 500.000 CYS
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 TON
26 205-06932 TEMPORARY CHECK DAM, STRAW BALES 715.000 LFT
27 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
28 205-06937 TEMPORARY SILT FENCE 1,903.000 LFT
29 207-08263 SUBGRADE TREATMENT, TYPE IA 21,997.000 SYS
30 207-08266 SUBGRADE TREATMENT, TYPE 111 2,482.000 SYS
31 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,265.000 SYS
32 211-07454 STRUCTURE BACKFILL 1,238.000 CYS
33 213-08058 FLOWABLE BACKFILL 92.000 CYS
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,772.000 TON
35 302-06464 SUBBASE FOR PCCP 7.800 CYS
36 303-07662 STONE 75.000 TON
37 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 150.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,172.000 SYS
39 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 2,360.000 TON
40 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 3,267.000 TON
41 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,301.000 TON
42 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,270.000 TON
43 402-07432 HMA SURFACE, TYPE A 204.700 TON
44 402-07435 HVMA INTERMEDIATE, TYPE A 614.200 TON
45 406-05520 ASPHALT FOR TACK COAT 24.000 TON
46 502-06331 PCCP, 14 IN. 31.300 SYS
47 604-07897 CURB RAMP, CONCRETE, C 5.400 SYS

48 604-07900 CURB RAMP, CONCRETE, F 33.300 SYS
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49 604-91531 SIDEWALK, CONCRETE, 4 IN. 84.600 SYS
50 605-06140 CURB AND GUTTER, CONCRETE 699.000 LFT
51 605-06140 CURB AND GUTTER, CONCRETE 120.000 LFT
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 160.000 LFT
53 610-07486 HMA FOR APPROACHES, TYPE A 585.700 TON
54 610-07487 HMA FOR APPROACHES, TYPE B 966.800 TON
55 610-08446 PCCP FOR APPROACHES, 6 IN. 57.600 SYS
56 610-09108 PCCP FOR APPROACHES, 9 IN. 263.400 SYS
57 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
58 615-06490 RIGHT OF WAY MARKER 32.000 EACH
59 615-06500 MONUMENT, A 2.000 EACH
60 615-06505 MONUMENT, B 16.000 EACH
61 616-02320 GEOTEXTILES 1,974.000 SYS
62 616-05688 RIPRAP, CLASS 1 62.000 TON
63 616-06405 RIPRAP, REVETMENT 268.000 TON
64 616-06451 RIPRAP, UNIFORM 557.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
66 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 20,040.000 SYS
67 621-06567 WATER 90.000 KGAL
68 621-06574 SODDING 2,413.000 SYS
69 621-06575 SODDING, NURSERY 20,040.000 SYS
70 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 105.000 LFT
71 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 88.500 LFT
72 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 26.000 LFT
73 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,769.000 LFT
74 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 361.000 LFT
75 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 81.500 LFT
76 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 185.000 LFT
77 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 936.000 LFT
78 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 29.000 LFT
79 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 622.000 LFT
80 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 644.000 LFT
81 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 142.000 LFT
82 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 375.000 LFT
83 715-05691 PIPE EXTENSION, CIRCULAR, 3.400 LFT
84 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 22.000 LFT
85 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 5.000 LFT
86 715-06357 CONCRETE ANCHOR, 72 IN. 1.000 EACH
87 715-09064 VIDEO INSPECTION FOR PIPE 2,202.000 LFT
88 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
89 715-46005 PIPE END SECTION, 15 IN. 7.000 EACH
90 715-46010 PIPE END SECTION, 18 IN. 10.000 EACH
91 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
92 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
93 718-06531 OUTLET PROTECTOR, 3 10.000 EACH
94 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 LFT
95 718-52610 AGGREGATE FOR UNDERDRAINS 610.000 CYS
96 720-04790 CASTING 4.000 EACH
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97 720-45030 INLET, E7 4.000 EACH
98 720-45030 INLET, E7 2.000 EACH
99 720-45035 INLET, F7 8.000 EACH
100 720-45410 MANHOLE, C4 4.000 EACH
101 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.500 LFT
102 720-98174 INLET, B15 1.000 EACH
103 720-98555 INLET, C15 1.000 EACH
104 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
105 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 22,256.000 LFT
106 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 2,793.000 LFT
107 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,713.000 LFT
108 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 3.000 EACH
109 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 231.000 LFT
110 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
111 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 801-07119 BARRICADE, 111-B 48.000 LFT
114 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 325.500 LFT
115 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
116 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 77.750 SFT
117 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 122.800 SFT
118 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 17.800 SFT
119 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
120 805-01842 HANDHOLE, SIGNAL 10.000 EACH
121 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 2.000 EACH
122 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,354.000 LFT
123 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
124 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 9.000 EACH
125 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
126 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
127 805-78420 DISCONNECT HANGER 4.000 EACH
128 805-78445 SIGNAL SERVICE 1.000 EACH
129 805-78467 SIGNAL CABLE, 3C 8GA. 30.000 LFT
130 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,487.000 LFT
131 805-78480 SIGNAL CABLE, 3C 14GA. 171.000 LFT
132 805-78485 SIGNAL CABLE, 5C 14GA. 358.000 LFT
133 805-78490 SIGNAL CABLE, 7C 14GA. 618.000 LFT
134 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,058.000 LFT
135 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
136 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,143.000 LFT
137 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
138 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
139 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
140 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 1.000 EACH
141 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 12.600 SYS
142 808-06368 TRANSVERSE MARKING, REMOVE 200.000 LFT
143 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,485.000 LFT

144 808-06716 LINE, REMOVE 1,801.000 LFT
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CALL ORDER 131 CONTRACT ID - IR-29333-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

145 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 334.000 LFT
146 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 370.000 LFT
147 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 1.000 EACH
148 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 820.000 LFT
149 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,484.000 LFT
150 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 184.000 LFT
151 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 296.000 LFT
152 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 115.000 LFT
153 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 28.000 EACH
154 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 19.000 EACH
155 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 120.000 EACH

156 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 730.000 LFT
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CALL ORDER 141 CONTRACT ID - IR-29899-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 25.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 100.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 100.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 25.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
17 202-02240 PAVEMENT REMOVAL 44,842 .900 m2
18 202-02241 GUARDRAIL, REMOVE 424 .000 m
19 202-02272 PAVED SIDE DITCH, REMOVE 748.800 m
20 202-02286 PRESENT STRUCTURE, REMOVE 3.000 EACH
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-04089 SIGN, SHEET, REMOVE 80.000 EACH
23 202-74025 FENCE, REMOVE 858.000 m
24 203-02000 EXCAVATION, COMMON 110,406.000 m3
25 203-02070 BORROW 229,713.000 m3
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 751.000 Mg
27 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
28 205-06936 TEMPORARY SEDIMENT TRAP 810.000 Mg
29 205-06937 TEMPORARY SILT FENCE 6,722.000 m
30 207-08262 SUBGRADE TREATMENT, TYPE 1 79,233.200 m2
31 211-07454 STRUCTURE BACKFILL 24,165.000 m3
32 213-08058 FLOWABLE BACKFILL 24,165.000 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 17,134.070 Mg
34 303-07449 COMPACTED AGGREGATE, NO. 73 60.580 Mg
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,365.000 Mg
37 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 1,083.750 Mg
38 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 10,735.910 Mg
39 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 1,806.250 Mg
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 17,885.260 Mg
41 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 4,391.090 Mg
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,364.400 Mg
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 51,027.490 Mg
44 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 20,969.000 Mg
45 402-07432 HMA SURFACE, TYPE A 285.530 Mg
46 402-07435 HMA INTERMEDIATE, TYPE A 478.850 Mg
47 402-07453 HMA FOR TEMPORARY PAVEMENT 17,801.400 Mg

48 405-05518 ASPHALT FOR PRIME COAT 15,738.000 m2
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CALL ORDER 141 CONTRACT ID - IR-29899-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 406-05520 ASPHALT FOR TACK COAT 153.750 Mg
50 605-06120 CURB, CONCRETE 122.100 m
51 605-06140 CURB AND GUTTER, CONCRETE 11,600.880 m
52 605-06215 CENTER CURB, D, CONCRETE 1,415.000 m
53 606-07484 MILLED HMA SHOULDER CORRUGATIONS 6,938.000 m
54 610-07712 PCCP FOR APPROACHES, 150 mm 3,494.000 m2
55 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
56 615-06490 RIGHT OF WAY MARKER 201.000 EACH
57 615-06510 MONUMENT, C 5.000 EACH
58 615-06515 MONUMENT, D 9.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
60 616-02320 GEOTEXTILES 3,785.000 m2
61 616-06405 RIPRAP, REVETMENT 2,625.000 Mg
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
63 621-06545 FERTILIZER 2.790 Mg
64 621-06553 SEED MIXTURE, R 690.000 kg
65 621-06557 SEED MIXTURE, T 539.000 kg
66 621-06565 MULCHING MATERIAL 43.300 Mg
67 621-06567 WATER 1,802.000 kL
68 621-06575 SODDING, NURSERY 100,103.000 m2
69 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 76.000 m
70 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 16.000 m
71 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm 14.400 m
72 714-26726 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm 228.000 m
73 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 236.000 m
74 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 236.000 m
75 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 14,211.800 m
76 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 215.000 m
77 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 219.500 m
78 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 38.000 m
79 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 229.000 m
80 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,598.500 m
81 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 887.000 m
82 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 607.500 m
83 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 555.000 m
84 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 418.000 m
85 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 114.000 m
86 715-05164 PIPE, TYPE 2, CIRCULAR, 1650 mm 96.000 m
87 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 88.000 m
88 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 75.500 m
89 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 11.000 m
90 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
91 715-06357 CONCRETE ANCHOR, 1800 mm 1.000 EACH
92 715-07626 CONCRETE ANCHOR, 1650 mm 2.000 EACH
93 715-46000 PIPE END SECTION, 300 mm 9.000 EACH
94 715-46005 PIPE END SECTION, 375 mm 23.000 EACH
95 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
96 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
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CALL ORDER 141 CONTRACT ID - IR-29899-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 715-46030 PIPE END SECTION, 750 mm 8.000 EACH
98 715-46040 PIPE END SECTION, 900 mm 11.000 EACH
99 718-06528 OUTLET PROTECTOR, 1 42.000 EACH
100 718-52610 AGGREGATE FOR UNDERDRAINS 2,387.700 m3

101 718-99153 GEOTEXTILES FOR UNDERDRAIN 23,145.900 m2

102 720-44000 CASTING, ADJUST TO GRADE 21.000 EACH
103 720-45065 INLET, N12 2.000 EACH
104 720-45070 INLET, P12A 5.000 EACH
105 720-45275 PIPE CATCH BASIN, 600 mm 3.000 EACH
106 720-45410 MANHOLE, C4 31.000 EACH
107 720-45430 MANHOLE, G4 2.000 EACH
108 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 17.800 m

109 720-91110 MANHOLE, N4 1.000 EACH
110 720-91246 INLET, N12A 2.000 EACH
111 720-91973 MANHOLE, H4 6.000 EACH
112 720-94612 MANHOLE, K4 3.000 EACH
113 720-95335 MANHOLE, M4 1.000 EACH
114 720-98174 INLET, B15 74.000 EACH
115 720-98555 INLET, C15 129.000 EACH
116 730-97686 GRATED BOX END SECTION, Il, 10:1, 375 mm 4.000 EACH
117 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 24.000 EACH
118 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
119 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
120 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 35,665.000 m

121 801-06625 DETOUR ROUTE MARKER ASSEMBLY 43.000 EACH
122 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
124 801-06710 FLASHING ARROW SIGN 3,000.000 DAY
125 801-06775 MAINTAINING TRAFFIC LUMP LUMP
126 801-07118 BARRICADE, 111-A 18.000 m

127 801-07119 BARRICADE, 111-B 252.000 m

128 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,080.000 m

129 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 4,860.000 m

130 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 201.390 m

131 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 19.200 m

132 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
133 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.750 m2

134 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 40.230 m2

135 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 11.070 m2

136 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
137 805-01842 HANDHOLE, SIGNAL 18.000 EACH
138 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
139 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 741.000 m

140 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
141 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
142 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 8.000 EACH
143 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 8.000 EACH

144 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 14.000 EACH
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CALL ORDER 141 CONTRACT ID - IR-29899-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

145 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 3.000 EACH
146 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
147 805-78420 DISCONNECT HANGER 9.000 EACH
148 805-78445 SIGNAL SERVICE 4.000 EACH
149 805-78467 SIGNAL CABLE, 3C 8GA. 39.000 m
150 805-78480 SIGNAL CABLE, 3C 14GA. 993.000 m
151 805-78485 SIGNAL CABLE, 5C 14GA. 265.000 m
152 805-78490 SIGNAL CABLE, 7C 14GA. 535.000 m
153 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,171.000 m
154 805-78746 PREFORMED LOOP DETECTORS 633.000 m
155 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 7.000 EACH
156 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
157 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
158 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
159 805-95568 CONDUIT, PVC, 100 mm 34.300 m
160 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,392.000 m
161 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 14,114.000 m
162 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 10,801.000 m
163 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 530.000 m
164 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 168.000 m
165 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 64.000 EACH
166 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 49.000 EACH

167 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 288.000 EACH



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER 151 CONTRACT ID - IR-29984-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NOISE ABATEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 4.000 EACH
13 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 3,120.000 LFT
14 203-02000 EXCAVATION, COMMON 2,366.000 CYS
15 205-03371 SEDIMENT, REMOVE 70.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 43.500 TON
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 750.000 LFT
18 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
19 205-06937 TEMPORARY SILT FENCE 10,582.000 LFT
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,280.000 TON
21 303-05738 AGGREGATE, 5 2,878.000 TON
22 503-03489 RETROFITTED TIE BARS 1,150.000 EACH
23 503-05240 D-1 CONTRACTION JOINT 500.000 LFT
24 506-06333 PCCP PATCHING, FULL DEPTH 745.000 SYS
25 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
26 601-06035 GUARDRAIL, RESET 6,106.250 LFT
27 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 4,825.000 LFT
30 603-06045 FENCE, CHAIN LINK, 48 IN. 81.000 LFT
31 615-06490 RIGHT OF WAY MARKER 21.000 EACH
32 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
33 620-08427 SOUND BARRIER ERECTION 1,105.000 SFT
34 620-08427 SOUND BARRIER ERECTION 203,125.000 SFT
35 620-08428 SOUND BARRIER PANELS 1,105.000 SFT
36 620-08428 SOUND BARRIER PANELS 203,125.000 SFT
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 12.000 EACH
38 621-06545 FERTILIZER 4.900 TON
39 621-06554 SEED MIXTURE, U 1,020.000 LBS
40 621-06565 MULCHING MATERIAL 24.500 TON
41 621-07044 SEED MIXTURE, T, SPRING MIX 820.000 LBS
42 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-03621 TEMPORARY ILLUMINATION LUMP LUMP
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,440.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
47 801-06710 FLASHING ARROW SIGN 540.000 DAY

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 151 CONTRACT ID - IR-29984-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NOISE ABATEMENT

49 802-01749 SIGN BRACKET, WALL MOUNTED 76.000 EACH
50 802-01750 SIGN ATTACHMENT, FLUSH MOUNTED 60.000 EACH
51 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 80.750 LFT
52 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 165.300 LFT
53 802-07057 SIGN, PANEL, WITH LEGEND 40.000 SFT
54 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 16.000 EACH
55 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 6.000 EACH
56 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 44.000 SFT
57 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 586.000 SFT
58 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 342.000 SFT
59 802-76055 SIGN POST, A 380.000 LFT
60 802-76095 STRUCTURAL STEEL, BREAKAWAY 715.400 LBS
61 802-76205 SIGN MODIFICATION (OVERHEAD) 1.000 EACH

62 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 5,500.000 LFT
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CALL ORDER : 161 CONTRACT ID :- IR-30299-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEMOLITION, BUILDINGS

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-04630 COST REDUCTION INCENTIVE LUMP LUMP
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02245 TREE, 6 IN., REMOVE 30.000 EACH
12 202-02250 TREE, 10 IN., REMOVE 26.000 EACH
13 202-02255 TREE, 18 IN., REMOVE 1.000 EACH
14 202-02260 TREE, 30 IN., REMOVE 6.000 EACH
15 202-02264 TREE, 42 IN., REMOVE 2.000 EACH
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 2.000 CYS
19 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 2.000 CYS
20 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 2.000 CYS
21 202-91010 TREE, 24 IN., REMOVE 18.000 EACH
22 202-91011 TREE, 36 IN., REMOVE 1.000 EACH
23 202-93091 TREE, 15 IN., REMOVE 9.000 EACH
24 202-93898 TREE, 12 IN., REMOVE 16.000 EACH
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
26 621-06559 MULCHED SEEDING, R 4,700.000 SYS
27 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 17.000 EACH

29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER - 181 CONTRACT ID 1B-30026-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 112.000 SYS
17 202-02241 GUARDRAIL, REMOVE 2,823.000 LFT
18 202-04089 SIGN, SHEET, REMOVE 4.000 EACH
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-51368 SLOPEWALL, REMOVE 315.000 SYS
21 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 1.000 EACH
22 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
23 202-82065 SIGN CIRCUITRY, BOX TRUSS, REMOVE 1.000 EACH
24 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
25 202-91840 FENCE, CHAIN LINK, REMOVE 346.000 LFT
26 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 752.000 LFT
27 203-02000 EXCAVATION, COMMON 21,628.000 CYS
28 205-03371 SEDIMENT, REMOVE 7.000 CYS
29 205-06930 SPLASHPAD, RIPRAP 16.500 TON
30 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 40.800 TON
31 205-06933 TEMPORARY DITCH INLET PROTECTION 18.000 EACH
32 205-06937 TEMPORARY SILT FENCE 3,826.000 LFT
33 206-51225 EXCAVATION, DRY 441.000 CYS
34 206-93520 TEMPORARY SHEET PILING 4,400.000 SFT
35 207-08268 SUBGRADE TREATMENT, TYPE 1V 9,536.000 SYS
36 211-02050 B BORROW 10,772.000 CYS
37 211-07454 STRUCTURE BACKFILL 18,390.000 CYS
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 69.000 TON
39 302-07455 DENSE GRADED SUBBASE 37.000 CYS
40 303-02051 STONE, NO 2 356.000 TON
41 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 623.000 TON
42 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 1,038.000 TON
43 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 4,357.000 TON
44 406-05520 ASPHALT FOR TACK COAT 5.700 TON
45 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 3.000 EACH
46 603-01159 FENCE, CHAIN LINK, 42 IN. 358.000 LFT
47 604-07902 CURB RAMP, CONCRETE, H 17.000 SYS
48 604-07903 CURB RAMP, CONCRETE, K 24.000 SYS
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CALL ORDER - 181 CONTRACT ID 1B-30026-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
49 604-91531 SIDEWALK, CONCRETE, 4 IN. 470.000 SYS
50 605-06100 CURB, INTEGRAL, C, CONCRETE 105.000 LFT
51 605-06150 CURB AND GUTTER, C, CONCRETE 3,830.000 LFT
52 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 212.000 SYS
53 610-07486 HMA FOR APPROACHES, TYPE A 51.000 TON
54 615-06490 RIGHT OF WAY MARKER 13.000 EACH
55 615-06505 MONUMENT, B 4.000 EACH
56 616-02320 GEOTEXTILES 41.000 SYS
57 616-06405 RIPRAP, REVETMENT 13.000 TON
58 616-51367 SLOPEWALL, CONCRETE, 4 IN. 28.000 SYS
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
60 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 6,904.000 SYS
61 621-02770 EROSION CONTROL BLANKET 31.000 SYS
62 621-06560 MULCHED SEEDING, U 2,622.000 SYS
63 621-06567 WATER 18.000 KGAL
64 621-06574 SODDING 217.000 SYS
65 621-06575 SODDING, NURSERY 4,282.000 SYS
66 701-02936 PILE, STEEL H, HP 14 X 89 1,199.000 LFT
67 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
68 701-06012 TEST PILE, RESTRIKE 1.000 EACH
69 701-06027 TEST PILE 1.000 EACH
70 701-91792 PILE TIP, STEEL H 22.000 EACH
71 702-51005 CONCRETE, A, SUBSTRUCTURE 200.300 CYS
72 702-51015 CONCRETE, B, FOOTINGS 100.700 CYS
73 702-51863 FIELD DRILLED HOLE IN CONCRETE 48.000 EACH
74 702-90915 CONCRETE, A 26.000 CYS
75 703-51030 REINFORCING STEEL 7,365.000 LBS
76 703-51032 REINFORCING STEEL, EPOXY COATED 289,728.000 LBS
77 704-08088 QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED 382.300 CYS
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 102.000 CYS
79 706-04683 RAILING 3,470.200 LFT
80 706-08502 REINFORCED CONCRETE MOMENT SLAB, 15 IN. 2,282.000 SYS
81 706-94947 RAILING, CONCRETE, C, MODIFIED 446.900 CYS
82 707-09103 STRUCTURAL MEMBERS, CONCRETE U-BEAM, 54 IN. 698.500 LFT
83 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
84 709-51821 SURFACE SEAL LUMP LUMP
85 709-96826 CONCRETE SURFACE COATING LUMP LUMP
86 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 66.000 LFT
87 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 100.000 LFT
88 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,326.000 LFT
89 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 183.000 LFT
90 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 29.000 LFT
91 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
92 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
93 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
94 720-45045 INLET, J10 7.000 EACH
95 720-45145 INLET, J10, MODIFIED 2.000 EACH
96 720-45251 CATCH BASIN, K10, MODIFIED 2.000 EACH
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CALL ORDER - 181 CONTRACT ID :- 1B-30026-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

97 720-45340 CATCH BASIN, J10, MODIFIED 1.000 EACH
98 720-93411 INLET, C15, MODIFIED 2.000 EACH
99 720-94208 MANHOLE, C10 2.000 EACH
100 720-98174 INLET, B15 2.000 EACH
101 728-98377 MASONRY COATING LUMP LUMP
102 731-93945 FACE PANELS, CONCRETE 42,786.000 SFT
103 731-93946 WALL ERECTION 42,786.000 SFT
104 731-93947 LEVELING PAD, CONCRETE 3,172.000 LFT
105 732-07653 COARSE AGGREGATE, NO. 8 604 .000 TON
106 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
107 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
108 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
109 801-06202 TEMPORARY PANEL SIGN SUPPORTS 112.500 LFT
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
113 801-06710 FLASHING ARROW SIGN 25.000 DAY
114 801-06775 MAINTAINING TRAFFIC LUMP LUMP
115 801-07118 BARRICADE, 111-A 136.000 LFT
116 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,187.000 LFT
117 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
118 801-97840 TEMPORARY CONCRETE BARRIER, ANCHORED, 839.000 LFT
119 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
120 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 33.100 LFT
121 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
122 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 5.000 SFT
123 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 150.000 LFT
124 805-07557 LOOP DETECTOR 6.000 EACH
125 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
126 805-86898 CONDUIT, STEEL, GALVANIZED, .75 IN. 875.000 LFT
127 805-87780 CIRCUIT BREAKER 1.000 EACH
128 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 24.000 EACH
129 807-04866 LUMINAIRE 24.000 EACH
130 807-06896 UNDERPASS 1.000 EACH
131 807-78590 HANDHOLE 2.000 EACH
132 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 582.000 LFT
133 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 582.000 LFT
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,905.000 LFT
135 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,298.000 LFT
136 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 105.000 LFT
137 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH

138 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -25977-B
LETTING DATE :

SECTION NO. 0001 MEDIAN CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 52.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 52.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 26.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 315.000 m2
16 202-02272 PAVED SIDE DITCH, REMOVE 316.000 m
17 202-02278 CURB, CONCRETE, REMOVE 91.000 m
18 202-03496 TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS 4.000 EACH
19 202-05545 REGULATED MATERIALS, DISPOSE, C 30.000 m3
20 202-05550 REGULATED MATERIALS, REMOVE, C 30.000 m3
21 202-05555 REGULATED MATERIALS, TRANSPORT, C 30.000 m3
22 203-02000 EXCAVATION, COMMON 2,622.000 m3
23 203-02070 BORROW 960.000 m3
24 205-06932 TEMPORARY CHECK DAM, STRAW BALES 12.000 m
25 205-06933 TEMPORARY DITCH INLET PROTECTION 116.000 EACH
26 205-06934 TEMPORARY MULCHING 25.000 Mg
27 205-06937 TEMPORARY SILT FENCE 2,725.000 m
28 207-08267 SUBGRADE TREATMENT, TYPE I111A 1,830.000 m2
29 207-08268 SUBGRADE TREATMENT, TYPE 1V 11,125.000 m2
30 211-07454 STRUCTURE BACKFILL 2,853.000 m3
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,052.000 Mg
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 425.000 Mg
33 303-60012 AGGREGATE, 2 1,000.000 Mg
34 304-07489 HMA PATCHING, TYPE A 50.000 Mg
35 306-08036 MILLING, ASPHALT, 50 mm 8,000.000 m2
36 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,558.000 Mg
37 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,274.000 Mg
38 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 5,771.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 14.200 Mg
40 604-06070 SIDEWALK, CONCRETE 449.500 m2
41 604-07901 CURB RAMP, CONCRETE, G 16.000 m2
42 604-07902 CURB RAMP, CONCRETE, H 20.000 m2
43 605-06120 CURB, CONCRETE 160.000 m
44 605-06140 CURB AND GUTTER, CONCRETE 2,289.000 m
45 610-07712 PCCP FOR APPROACHES, 150 mm 760.500 m2
46 610-09108 PCCP FOR APPROACHES, 225 mm 1,069.500 m2
47 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH

48 615-06490 RIGHT OF WAY MARKER 46.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -25977-B
LETTING DATE :

SECTION NO. 0001 MEDIAN CONSTRUCTION

49 615-06505 MONUMENT, B 7.000 EACH
50 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
51 616-02320 GEOTEXTILES 276.000 m2
52 616-05688 RIPRAP, CLASS 1 158.000 Mg
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 20.000 EACH
54 621-06545 FERTILIZER 1.300 Mg
55 621-06553 SEED MIXTURE, R 262.000 kg
56 621-06557 SEED MIXTURE, T 746.000 kg
57 621-06565 MULCHING MATERIAL 6.000 Mg
58 621-06567 WATER 160.000 kL
59 621-06575 SODDING, NURSERY 8,896.000 m2
60 714-06170 CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX 18.000 m
61 714-44240 CONCRETE, A, STRUCTURES 1.000 m3
62 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm 12.000 m
63 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 1.000 EACH
64 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 56.000 m
65 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 4.500 m
66 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,179.000 m
67 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 560.000 m
68 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 248.000 m
69 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 115.000 m
70 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 40.000 m
71 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 85.000 m
72 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 39.000 m
73 715-05422 PIPE, SLOTTED DRAIN, 300 mm 40.000 m
74 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 393.000 Mg
75 715-08558 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.5 m2 76.000 m
76 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
77 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
78 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
79 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
80 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
81 720-45010 INLET, A3 5.000 EACH
82 720-45015 INLET, A8 16.000 EACH
83 720-45030 INLET, E7 2.000 EACH
84 720-45215 CATCH BASIN, A8 2.000 EACH
85 720-45235 CATCH BASIN, E7 10.000 EACH
86 720-45250 CATCH BASIN, K10 58.000 EACH
87 720-45260 PIPE CATCH BASIN, 300 mm 4.000 EACH
88 720-45270 PIPE CATCH BASIN, 450 mm 13.000 EACH
89 720-45410 MANHOLE, C4 44.000 EACH
90 720-45416 MANHOLE, E4 4.000 EACH
91 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 0.300 m
92 720-94612 MANHOLE, K4 6.000 EACH
93 720-95422 MANHOLE, J4 1.000 EACH
94 720-99416 CATCH BASIN, B15 4.000 EACH
95 720-99417 CATCH BASIN, C15 1.000 EACH
96 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 185 CONTRACT ID : R -25977-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 MEDIAN CONSTRUCTION

97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
98 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,960.000 m
99 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,685.000 m
100 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
101 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
102 801-06775 MAINTAINING TRAFFIC LUMP LUMP
103 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
104 801-07118 BARRICADE, 111-A 52.000 m
105 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 135.000 m
106 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 130.300 m
107 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 17.000 m
108 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 18.000 m2
109 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
110 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.000 m2
111 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 36.000 m
112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 445.000 m
113 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 50.000 m
114 808-06716 LINE, REMOVE 6,060.000 m
115 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 380.000 m
116 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,445.000 m
117 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 26.000 m
118 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 114.000 m
119 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 42.000 m
120 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 100.000 m
121 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
122 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 21.000 EACH
123 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
124 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 200.000 EACH

125 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 460.000 m
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CALL ORDER 191 CONTRACT ID : R -26456-B
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-01998 LAPTOP COMPUTER SYSTEM 20.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 203-02000 EXCAVATION, COMMON 18.000 m3
18 205-06937 TEMPORARY SILT FENCE 150.000 m
19 206-93520 TEMPORARY SHEET PILING 150.000 m2
20 207-08263 SUBGRADE TREATMENT, TYPE IA 1,596.000 m2
21 207-08267 SUBGRADE TREATMENT, TYPE I111A 111.000 m2
22 211-02050 B BORROW 252.000 m3
23 211-07454 STRUCTURE BACKFILL 831.000 m3
24 303-01180 COMPACTED AGGREGATE, NO. 53 140.000 Mg
25 402-07434 HMA SURFACE, TYPE C 114.000 Mg
26 402-07439 HMA INTERMEDIATE, TYPE C 190.000 Mg
27 402-07442 HMA BASE, TYPE C 1,013.000 Mg
28 406-05520 ASPHALT FOR TACK COAT 1.100 Mg
29 604-07902 CURB RAMP, CONCRETE, H 18.300 m2
30 604-91531 SIDEWALK, CONCRETE, 100 mm 306.000 m2
31 605-06150 CURB AND GUTTER, C, CONCRETE 178.000 m
32 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 31.000 m
33 610-07712 PCCP FOR APPROACHES, 150 mm 111.000 m2
34 615-06490 RIGHT OF WAY MARKER 11.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 616-02320 GEOTEXTILES 614.000 m2
37 616-05689 RIPRAP, CLASS 2 178.000 Mg
38 616-06405 RIPRAP, REVETMENT 184.000 Mg
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06560 MULCHED SEEDING, U 3,035.000 m2
41 621-06574 SODDING 25.000 m2
42 622-91786 SEEDLING 130.000 EACH
43 702-90915 CONCRETE, A 1.000 m3
44 714-03437 WINGWALL, PRECAST, REINFORCED CONCRETE 59.250 m2
45 714-06572 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2400 mm 57.600 m
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 25.800 m
47 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 148.000 m
48 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 43.500 m
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CALL ORDER 191 CONTRACT ID : R -26456-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 720-45045 INLET, J10 5.000 EACH
50 720-45410 MANHOLE, C4 9.000 EACH
51 720-98174 INLET, B15 2.000 EACH
52 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
53 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 965.000 m
56 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 1.000 EACH
60 801-07119 BARRICADE, 111-B 8.000 m
61 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 14.400 m
62 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 m
63 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 45.000 m
64 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
65 808-06716 LINE, REMOVE 900.000 m
66 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 56.000 m
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 224.000 m
68 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

69 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28277-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 18.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
19 202-02240 PAVEMENT REMOVAL 1,700.000 SYS
20 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
21 203-02000 EXCAVATION, COMMON 8,220.000 CYS
22 205-03371 SEDIMENT, REMOVE 15.000 CYS
23 205-06932 TEMPORARY CHECK DAM, STRAW BALES 162.000 LFT
24 205-06937 TEMPORARY SILT FENCE 935.000 LFT
25 207-08267 SUBGRADE TREATMENT, TYPE I1IA 860.000 SYS
26 207-08268 SUBGRADE TREATMENT, TYPE IV 10,308.000 SYS
27 211-07454 STRUCTURE BACKFILL 300.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,700.500 TON
29 306-08043 MILLING, TRANSITION 4,792.000 SYS
30 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 937.500 TON
31 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 803.500 TON
32 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,980.500 TON
33 402-07432 HMA SURFACE, TYPE A 368.500 TON
34 402-07435 HMA INTERMEDIATE, TYPE A 1,066.500 TON
35 402-07440 HVMA BASE, TYPE A 1,582.000 TON
36 402-07453 HMA FOR TEMPORARY PAVEMENT 302.000 TON
37 406-05520 ASPHALT FOR TACK COAT 10.000 TON
38 605-06121 CURB, CONCRETE, B 150.000 LFT
39 605-06145 CURB AND GUTTER, B, CONCRETE 2,075.000 LFT
40 610-07486 HMA FOR APPROACHES, TYPE A 443.000 TON
41 610-07712 PCCP FOR APPROACHES, 6 IN. 292.000 SYS
42 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
43 611-06498 MAILBOX ASSEMBLY, DOUBLE 11.000 EACH
44 615-06490 RIGHT OF WAY MARKER 18.000 EACH
45 615-06500 MONUMENT, A 4.000 EACH
46 616-02320 GEOTEXTILES 60.000 SYS
47 616-06405 RIPRAP, REVETMENT 27.000 TON

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28277-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNAL MODERNIZATION
49 621-06545 FERTILIZER 0.100 TON
50 621-06557 SEED MIXTURE, T 88.000 LBS
51 621-06565 MULCHING MATERIAL 2.200 TON
52 621-06567 WATER 41.000 KGAL
53 621-06575 SODDING, NURSERY 10,198.000 SYS
54 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 670.000 LFT
55 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 970.000 LFT
56 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 442 .000 LFT
57 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
58 715-46005 PIPE END SECTION, 15 IN. 20.000 EACH
59 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
60 720-45080 INLET, S14 6.000 EACH
61 720-45085 INLET, T14 7.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
64 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 29,000.000 LFT
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, 111-A 18.000 LFT
70 801-07119 BARRICADE, 111-B 10.000 LFT
71 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 15.000 LFT
72 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 172.300 LFT
73 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 119.000 LFT
74 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 51.500 SFT
75 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 239.400 SFT
76 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
77 805-01842 HANDHOLE, SIGNAL 4.000 EACH
78 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 440.000 LFT
79 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
80 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
81 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 4.000 EACH
82 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
83 805-78420 DISCONNECT HANGER 4.000 EACH
84 805-78445 SIGNAL SERVICE 1.000 EACH
85 805-78467 SIGNAL CABLE, 3C 8CGA. 100.000 LFT
86 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,860.000 LFT
87 805-78480 SIGNAL CABLE, 3C 14GA. 365.000 LFT
88 805-78485 SIGNAL CABLE, 5C 14GA. 430.000 LFT
89 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,625.000 LFT
91 808-06716 LINE, REMOVE 6,816.000 LFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,300.000 LFT
93 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 200.000 LFT
94 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
95 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 76.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28277-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIGNAL MODERNIZATION

97 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,725.000 LFT
98 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN. 185.000 LFT
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CALL ORDER - 211 CONTRACT ID : R -28309-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 44 .000 m
17 202-02271 HEADWALL, REMOVE 2.000 EACH
18 202-02278 CURB, CONCRETE, REMOVE 19.000 m
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
25 202-91840 FENCE, CHAIN LINK, REMOVE 169.000 m
26 202-93999 SIGNAL POLE, REMOVE 3.000 EACH
27 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
28 202-98695 WELL, REMOVE LUMP LUMP
29 203-02000 EXCAVATION, COMMON 2,699.000 m3
30 207-08263 SUBGRADE TREATMENT, TYPE IA 3,285.000 m2
31 213-52830 FLOWABLE MORTAR 10.050 m3
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,237.000 Mg
33 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 330.000 Mg
34 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 794.000 Mg
35 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 344 .000 Mg
36 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 417.000 Mg
37 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,100.000 Mg
38 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,335.000 Mg
39 402-07433 HVMA SURFACE, TYPE B 263.000 Mg
40 402-07438 HVMA INTERMEDIATE, TYPE B 531.600 Mg
41 402-07441 HMA BASE, TYPE B 655.500 Mg
42 406-05521 ASPHALT FOR TACK COAT 16,717.000 m2
43 603-06045 FENCE, CHAIN LINK, 1220 mm 50.000 m
44 605-06120 CURB, CONCRETE 17.000 m
45 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 5.000 EACH
46 615-06490 RIGHT OF WAY MARKER 16.000 EACH
47 615-06505 MONUMENT, B 10.000 EACH

48 621-01371 SEED MIXTURE, LEGUME, 2 50.000 kg
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CALL ORDER 211 CONTRACT ID : R -28309-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06545 FERTILIZER 3.600 Mg
50 621-06567 WATER 72.400 kL
51 621-06570 TOP SOIL 410.000 m3
52 621-06575 SODDING, NURSERY 960.000 m2
53 622-52436 SIGN, DO NOT MOW OR SPRAY 18.000 EACH
54 702-90915 CONCRETE, A 1.620 m3
55 720-04815 DRYWELL 8.000 EACH
56 722-60824 SURFACE MILLING 6,289.000 m2
57 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 21.000 EACH
60 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 63.000 m
61 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 14.000 m
62 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 22.800 m
63 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 13.000 m2
64 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 7.000 m2
65 802-76055 SIGN POST, A 33.000 m
66 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
67 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 16.700 m
68 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
69 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
70 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 6.000 EACH
71 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
72 805-78480 SIGNAL CABLE, 3C 14GA. 130.800 m
73 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
74 805-86843 WIRE, NO. 4 COPPER, 1C 126.800 m
75 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 51.000 m
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,542.000 m
77 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 67.400 m
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,026.400 m
79 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 40.300 m
80 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
81 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

82 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 104.700 m
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CALL ORDER - 221 CONTRACT ID : R -28751-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 139.000 SYS
12 202-02241 GUARDRAIL, REMOVE 65.000 LFT
13 202-02278 CURB, CONCRETE, REMOVE 1,937.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-52710 SIDEWALK, CONCRETE, REMOVE 956.000 SYS
16 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 2.000 EACH
17 202-94747 POST, REMOVE 1.000 EACH
18 203-02000 EXCAVATION, COMMON 714.000 CYS
19 203-02070 BORROW 2,000.000 CYS
20 211-07454 STRUCTURE BACKFILL 18.400 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 80.900 TON
22 402-07434 HMA SURFACE, TYPE C 25.200 TON
23 402-07439 HMA INTERMEDIATE, TYPE C 13.300 TON
24 402-07442 HMA BASE, TYPE C 53.100 TON
25 406-05521 ASPHALT FOR TACK COAT 668.000 SYS
26 603-01892 FENCE GATE, CHAIN LINK, SECURITY, 72 IN. X 4 FT. 4.000 EACH
27 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN. 30.000 LFT
28 604-07896 CURB RAMP, CONCRETE, B 27.200 SYS
29 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 34.300 SYS
31 604-07903 CURB RAMP, CONCRETE, K 8.900 SYS
32 604-91531 SIDEWALK, CONCRETE, 4 IN. 828.300 SYS
33 605-06120 CURB, CONCRETE 1,427.000 LFT
34 605-06140 CURB AND GUTTER, CONCRETE 200.000 LFT
35 610-07488 HMA FOR APPROACHES, TYPE C 78.200 TON
36 611-03671 TRASH RECEPTACLE 1.000 EACH
37 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 8 IN. 121.900 SYS
38 621-06570 TOP SOIL 720.000 CYS
39 621-06574 SODDING 660.000 SYS
40 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 125.000 EACH
41 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 60.000 EACH
42 702-51863 FIELD DRILLED HOLE IN CONCRETE 48.000 EACH
43 702-90915 CONCRETE, A 82.700 CYS
44  702-94656 CONCRETE, B 15.500 CYS
45 703-51030 REINFORCING STEEL 1,629.000 LBS
46 712-03812 BENCH 2.000 EACH
47 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 66.000 LFT

48 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 27.000 LFT
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CALL ORDER - 221 CONTRACT ID : R -28751-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT

49 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 363.000 LFT
50 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
51 720-44020 CASTING, 3, FURNISH AND ADJUST TO GRADE 1.000 EACH
52 720-45005 INLET, A2 2.000 EACH
53 720-45015 INLET, A8 2.000 EACH
54 720-45030 INLET, E7 2.000 EACH
55 720-45410 MANHOLE, C4 1.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 6.000 EACH
60 807-02603 LIGHT STANDARD, RELOCATE 1.000 EACH
61 808-01238 TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE 36.000 EACH
62 808-06716 LINE, REMOVE 340.000 LFT
63 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 48.000 LFT

64 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 520.000 LFT
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CALL ORDER 231 CONTRACT ID : R -28834-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02271 HEADWALL, REMOVE 4.000 EACH
15 202-91385 INLET, REMOVE 3.000 EACH
16 202-96133 PIPE, REMOVE 273.600 m

17 203-02000 EXCAVATION, COMMON 2,385.000 m3
18 205-03371 SEDIMENT REMOVE 70.000 m3
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.100 Mg
20 205-06933 TEMPORARY DITCH INLET PROTECTION 26.000 EACH
21 205-06936 TEMPORARY SEDIMENT TRAP 14.400 Mg
22 205-06937 TEMPORARY SILT FENCE 116.000 m

23 207-08268 SUBGRADE TREATMENT, TYPE 1V 2,309.000 m2
24 211-07454 STRUCTURE BACKFILL 119.900 m3
25 213-08058 FLOWABLE BACKFILL 14.500 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,114.100 Mg
27 306-08043 MILLING, TRANSITION 259.200 m2
28 402-07433 HMA SURFACE, TYPE B 344.500 Mg
29 402-07438 HMA INTERMEDIATE, TYPE B 111.800 Mg
30 402-07440 HMA BASE, TYPE A 200.700 Mg
31 402-07441 HVA BASE, TYPE B 373.800 Mg
32 402-07451 HMA WEDGE AND LEVEL, TYPE B 553.900 Mg
33 406-05520 ASPHALT FOR TACK COAT 2.900 Mg
34 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 5.715 m

36 610-07486 HMA FOR APPROACHES, TYPE A 358.200 Mg
37 610-07712 PCCP FOR APPROACHES, 150 mm 115.800 m2
38 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
39 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
40 615-06490 RIGHT OF WAY MARKER 17.000 EACH
41 615-06505 MONUMENT, B 11.000 EACH
42 616-02320 GEOTEXTILES 36.000 m2
43 616-06405 RIPRAP, REVETMENT 43.200 Mg
44 621-06574 SODDING 3,970.000 m2
45 702-52376 CONCRETE, C, STRUCTURES 2.000 m3
46 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 181.200 m

47 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 76.100 m

48 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 107.800 m
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CALL ORDER 231 CONTRACT ID : R -28834-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 37.600 m
50 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 55.000 m
51 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 78.500 m
52 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 34.500 m
53 715-05950 GRATED BOX END SECTION, 11, 6:1, 800 mm X 500 mm 1.000 EACH
54 715-26799 GRATED BOX END SECTION, 1, 4:1, 525 mm x 375 mm 1.000 EACH
55 715-46005 PIPE END SECTION, 375 mm 8.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
57 720-45130 INLET, E7, MODIFIED 3.000 EACH
58 720-45135 INLET, F7, MODIFIED 14.000 EACH
59 720-94612 MANHOLE, K4 1.000 EACH
60 720-95310 INLET, P12A, MODIFIED 7.000 EACH
61 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
62 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,324.000 m
63 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 993.000 m
64 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 16.850 m
67 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.100 m
68 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.589 m2
69 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.013 m2
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 895.000 m
71 808-06716 LINE, REMOVE 993.000 m
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 817.000 m
73 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 4.300 m
74 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 28.000 EACH

75 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -28898-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW SIGN INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 27.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 108.000 MOS
5 105-09198 LAPTOP COMPUTER SYSTEM 81.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 27.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 75,197.000 SYS
17 202-02241 GUARDRAIL, REMOVE 10,731.000 LFT
18 202-02273 CENTER CURB, CONCRETE, REMOVE 461.000 SYS
19 202-02278 CURB, CONCRETE, REMOVE 32,168.000 LFT
20 202-04089 SIGN, SHEET, REMOVE 5.000 EACH
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51368 SLOPEWALL, REMOVE 112.000 SYS
23 202-74050 SIGN, OVERHEAD, REMOVE 4.000 EACH
24 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 2.000 EACH
25 202-92607 SIGN POST, CHANNEL, REMOVE 92.000 EACH
26 202-94810 CURB TURNOUT, REMOVE 19.000 EACH
27 202-99626 FOUNDATION FOR SIGNING, REMOVE 34.000 EACH
28 203-02055 EMBANKMENT 73,989.000 CYS
29 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 52.000 EACH
30 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 23.000 TON
31 205-06937 TEMPORARY SILT FENCE 34,695.000 LFT
32 206-51220 EXCAVATION, WET 536.000 CYS
33 206-51225 EXCAVATION, DRY 887.000 CYS
34 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 261.000 CYS
35 207-08263 SUBGRADE TREATMENT, TYPE IA 44 ,367.000 SYS
36 207-08267 SUBGRADE TREATMENT, TYPE I11A 9,459.000 SYS
37 211-02050 B BORROW 174.000 CYS
38 211-06467 AGGREGATE FOR END BENT BACKFILL 150.000 CYS
39 211-07454 STRUCTURE BACKFILL 544 .000 CYS
40 213-08058 FLOWABLE BACKFILL 24.000 CYS
41 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 38,959.000 TON
42 302-07455 DENSE GRADED SUBBASE 85.000 CYS
43 303-02051 STONE, NO 2 177.600 TON
44 304-07490 HMA PATCHING, TYPE B 49.000 TON
45 304-07493 WIDENING WITH HMA, TYPE B 560.000 TON
46 305-97019 RUBBLIZED PCCP 84,806.000 SYS
47 306-08034 MILLING, ASPHALT, 1 1/2 IN. 51,762.000 SYS

48 306-08039 MILLING, ASPHALT REMOVAL 84,806.000 SYS
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CALL ORDER 241 CONTRACT ID : R -28898-A
LETTING DATE :

SECTION NO. 0001 NEW SIGN INSTALLATION

49 306-08043 MILLING, TRANSITION 1,320.000 SYS
50 401-06264 PROFILOGRAPH, HMA LUMP LUMP
51 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,741.000 TON
52 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,566.000 TON
53 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 11,174.000 TON
54 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 632.000 TON
55 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,643.000 TON
56 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 18,678.000 TON
57 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 22,483.000 TON
58 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 26,876.000 TON
59 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 11,242.000 TON
60 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 22,958.000 TON
61 402-07453 HMA FOR TEMPORARY PAVEMENT 6,272.000 TON
62 405-05517 ASPHALT FOR PRIME COAT 163.000 TON
63 406-05520 ASPHALT FOR TACK COAT 131.000 TON
64 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
65 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
66 601-94690 GUARDRAIL END TREATMENT, MS 3.000 EACH
67 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 18,750.000 LFT
68 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 888.000 LFT
69 601-99123 GUARDRAIL TRANSITION, GP 10.000 EACH
70 602-06729 BARRIER DELINEATOR 20.000 EACH
71 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 698.000 LFT
72 605-06215 CENTER CURB, D, CONCRETE 865.000 LFT
73 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 508.000 SYS
74 610-07488 HMA FOR APPROACHES, TYPE C 615.000 TON
75 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 4.000 EACH
76 611-08233 MAILBOX ASSEMBLY, DOUBLE, RESET 1.000 EACH
77 616-02320 GEOTEXTILES 6,824.000 SYS
78 616-03472 RIPRAP, REVEMENT 18 IN. 4,040.000 TON
79 616-06405 RIPRAP, REVETMENT 944 .000 TON
80 616-51367 SLOPEWALL, CONCRETE, 4 IN. 112.000 SYS
81 621-02770 EROSION CONTROL BLANKET 5,000.000 SYS
82 621-06560 MULCHED SEEDING, U 417,921.000 SYS
83 621-06574 SODDING 67,034.000 SYS
84 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
85 701-06012 TEST PILE, RESTRIKE 1.000 EACH
86 701-06027 TEST PILE 1.000 EACH
87 701-51195 PILE, STEEL H, HP 12 X 53 5,872.000 LFT
88 701-91792 PILE TIP, STEEL H 88.000 EACH
89 702-51005 CONCRETE, A, SUBSTRUCTURE 419.500 CYS
90 702-51015 CONCRETE, B, FOOTINGS 142.800 CYS
91 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 144.000 LBS
92 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,288.000 LBS
93 702-51863 FIELD DRILLED HOLE IN CONCRETE 344.000 EACH
94 703-51030 REINFORCING STEEL 56,462.000 LBS
95 703-51032 REINFORCING STEEL, EPOXY COATED 198,361.000 LBS

96 704-51002 CONCRETE, C, SUPERSTRUCTURE 675.400 CYS
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97 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
98 706-51020 CONCRETE, C, RAILING 64 .500 CYS
99 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 1,645.500 LFT
100 709-51821 SURFACE SEAL LUMP LUMP
101 711-51035 STRUCTURAL STEEL 9,032.920 LBS
102 714-44240 CONCRETE, A, STRUCTURES 89.000 CYS
103 714-95246 CONCRETE, B, STRUCTURES 42.000 CYS
104 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 1.000 EACH
105 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 90.000 LFT
106 715-05028 PIPE, TYPE 2, CIRCULAR, 12 IN. 174.000 LFT
107 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 94,652.000 LFT
108 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 5,761.000 LFT
109 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 994 .000 LFT
110 715-05407 PIPE, END BENT DRAIN, 6 IN. 220.000 LFT
111 715-46000 PIPE END SECTION, 12 IN. 16.000 EACH
112 715-46030 PIPE END SECTION, 30 IN. 6.000 EACH
113 715-46040 PIPE END SECTION, 36 IN. 4.000 EACH
114 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 90.000 LFT
115 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LFT
116 718-52610 AGGREGATE FOR UNDERDRAINS 8,420.000 CYS
117 718-99153 GEOTEXTILES FOR UNDERDRAIN 43,477.000 SYS
118 720-45065 INLET, N12 13.000 EACH
119 720-45335 CATCH BASIN, E7, MODIFIED 15.000 EACH
120 720-45415 MANHOLE, D4 1.000 EACH
121 720-98174 INLET, B15 2.000 EACH
122 720-98555 INLET, C15 2.000 EACH
123 725-06875 PIPE LINER, THERMOPLASTIC, 66 IN. 232.000 LFT
124 801-02595 CONTROLLER, RESET TIMING 1.000 EACH
125 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
126 801-06198 PATROLLER 720.000 DAY
127 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 235,192.000 LFT
128 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,480.000 LFT
129 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 243.000 LFT
130 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
131 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
132 801-06645 CONSTRUCTION SIGN, B 64.000 EACH
133 801-06710 FLASHING ARROW SIGN 720.000 DAY
134 801-06775 MAINTAINING TRAFFIC LUMP LUMP
135 801-07118 BARRICADE, 111-A 228.000 LFT
136 801-07119 BARRICADE, 111-B 192.000 LFT
137 801-52817 TEMPORARY CROSSOVER, B 1.000 EACH
138 801-94295 SIGNAL HEAD, RELOCATE 48.000 EACH
139 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,381.500 LFT
140 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 14.500 LFT
141 802-07057 SIGN, PANEL, WITH LEGEND 873.000 SFT
142 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 18.000 EACH

143 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 5.000 EACH



144 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI1 2.000 EACH
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145 802-07278 BOX TRUSS SIGN FOUNDATION, V-D 2.000 EACH
146 802-07285 BOX TRUSS SIGN FOUNDATION, VI-C 2.000 EACH
147 802-08276 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
148 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 10.000 EACH
149 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 2.000 EACH
150 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 102.690 SFT
151 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 928.500 SFT
152 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 63.500 SFT
153 804-06771 DELINEATOR POST, FLEXIBLE 438.000 EACH
154 807-82004 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES 2.000 EACH
155 807-82005 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 LUMINAIRES 1.000 EACH
156 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 11.000 EACH
157 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 7,359.000 LFT
158 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 71,558.000 LFT
159 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 3,859.000 LFT
160 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 2,418.000 LFT
161 808-06716 LINE, REMOVE 159,900.000 LFT
162 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 36,224.000 LFT
163 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH
164 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 14.000 EACH
165 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 914.000 EACH

166 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,590.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 8,098.000 m2
13 202-02273 CENTER CURB, CONCRETE, REMOVE 273.000 m2
14 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 144.000 m
15 202-02279 CURB AND GUTTER, REMOVE 3,052.000 m
16 202-52710 SIDEWALK, CONCRETE, REMOVE 4,549.000 m2
17 202-91385 INLET, REMOVE 32.000 EACH
18 202-91840 FENCE, CHAIN LINK, REMOVE 59.000 m
19 202-93047 MANHOLE, REMOVE 21.000 EACH
20 202-96133 PIPE, REMOVE 1,685.000 m
21 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 3.000 EACH
22 203-02000 EXCAVATION, COMMON 18,460.000 m3
23 203-95673 BACKFILL, GRANULAR 917.000 m3
24 207-08264 SUBGRADE TREATMENT, TYPE 11 47,987.000 m2
25 211-07454 STRUCTURE BACKFILL 17,754.000 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,436.000 Mg
27 306-08034 MILLING, ASPHALT, 38 mm 6,331.000 m2
28 401-09055 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm-PWL 4,087.000 Mg
29 401-09056 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL 5,853.000 Mg
30 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 28,634.000 Mg
31 402-07432 HMA SURFACE, TYPE A 167.000 Mg
32 402-07433 HMA SURFACE, TYPE B 415.000 Mg
33 402-07435 HMA INTERMEDIATE, TYPE A 278.000 Mg
34 402-07441 HMA BASE, TYPE B 462.000 Mg
35 406-05520 ASPHALT FOR TACK COAT 42.000 Mg
36 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 7.000 m
37 604-06070 SIDEWALK, CONCRETE 4,421.000 m2
38 604-07894 CURB RAMP, CONCRETE, A 8.000 m2
39 604-07897 CURB RAMP, CONCRETE, C 339.000 m2
40 604-07900 CURB RAMP, CONCRETE, F 68.000 m2
41 604-07901 CURB RAMP, CONCRETE, G 32.000 m2
42 604-07902 CURB RAMP, CONCRETE, H 53.000 m2
43 604-44251 STEPS, CONCRETE 2.000 m3
44 604-91531 SIDEWALK, CONCRETE, 100 mm 193.000 m2
45 605-06120 CURB, CONCRETE 551.000 m
46 605-06150 CURB AND GUTTER, C, CONCRETE 2,769.000 m
47 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 656.000 m

48 610-07712 PCCP FOR APPROACHES, 150 mm 1,727.000 m2
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49 610-08462 PCCP FPR APPROACHES, 200 mm 362.000 m2
50 615-06505 MONUMENT, B 11.000 EACH
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
52 621-06560 MULCHED SEEDING, U 1,610.000 m2
53 621-06575 SODDING, NURSERY 7,961.000 m2
54 714-04802 CONCRETE MODULAR BLOCK WALL 15.000 m2
55 714-44240 CONCRETE, A, STRUCTURES 8.000 m3
56 715-03025 SANITARY MANHOLE 10.000 EACH
57 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 187.000 m
58 715-05061 WATER SERVICE LINE, 150 mm 200.000 m
59 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 4.000 m
60 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 8.000 m
61 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,973.000 m
62 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 227.000 m
63 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 64.000 m
64 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 310.000 m
65 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 680.000 m
66 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 190.000 m
67 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 174.000 m
68 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 184.000 m
69 715-05408 PIPE, SANITARY SEWER, 200 mm 17.000 m
70 715-05409 PIPE, SANITARY SEWER, 250 mm 12.000 m
71 715-05411 PIPE, SANITARY SEWER, 300 mm 17.000 m
72 715-05412 PIPE, SANITARY SEWER, 375 mm 484.000 m
73 715-05413 PIPE, SANITARY SEWER, 450 mm 111.000 m
74 715-05415 PIPE, SANITARY SEWER, 600 mm 110.000 m
75 715-05417 PIPE, SANITARY SEWER, 750 mm 162.000 m
76 715-05751 BUTTERFLY 3.000 EACH
77 715-06692 LATERAL 616.000 m
78 715-93913 WATER MAIN, 200 mm 16.000 m
79 720-04666 CATCH BASIN 7.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
81 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 7.000 EACH
82 720-45075 INLET, R13 8.000 EACH
83 720-45410 MANHOLE, C4 10.000 EACH
84 720-91973 MANHOLE, H4 21.000 EACH
85 720-93501 MANHOLE, L4 4.000 EACH
86 720-94612 MANHOLE, K4 7.000 EACH
87 720-98174 INLET, B15 25.000 EACH
88 720-98555 INLET, C15 18.000 EACH
89 720-99416 CATCH BASIN, B15 19.000 EACH
90 720-99417 CATCH BASIN, C15 18.000 EACH
91 720-99417 CATCH BASIN, C15 1.000 EACH
92 732-01525 VALVE BOX 8.000 EACH
93 732-03063 TAPPING SLEEVE 9.000 EACH
94 732-04964 WATER MAIN 1,704.000 m
95 732-04996 CUT 10.000 EACH

96 732-07826 BUFFALO BOX AND METER 10.000 EACH
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97 732-08419 MODULAR BLOCK WALL 17.000 m2
98 732-08421 MODULAR BLOCK WALL ERECTION 17.000 m2
99 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 21.000 m
100 732-91742 FIRE HYDRANT 12.000 EACH
101 732-96670 WATER MAIN, DUCTILE IRON, 300 mm 40.000 m
102 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 12.000 EACH
103 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 1.000 EACH
104 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
105 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
106 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 18,844.000 m
107 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 35.000 EACH
108 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
109 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 136.000 m
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 50.000 EACH
113 801-06710 FLASHING ARROW SIGN 1,260.000 DAY
114 801-06775 MAINTAINING TRAFFIC LUMP LUMP
115 801-07118 BARRICADE, 111-A 115.000 m
116 801-07119 BARRICADE, 111-B 14.000 m
117 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 79.000 m
118 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
119 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 304.000 m
120 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 64.000 m2
121 802-97812 STREET NAME IDENTIFICATION SIGN 48.000 EACH
122 802-97812 STREET NAME IDENTIFICATION SIGN 11.000 EACH
123 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
124 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 7.000 EACH
125 805-01842 HANDHOLE, SIGNAL 35.000 EACH
126 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
127 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 20.000 EACH
128 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,996.000 m
129 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 730.000 m
130 805-02658 CABLE, COAXIAL 290.000 m
131 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
132 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 2.000 EACH
133 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 4.000 EACH
134 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
135 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 2.000 EACH
136 805-05700 POLE, STEEL 82.000 EACH
137 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,830.000 m
138 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
139 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 18.000 EACH
141 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 4.000 EACH
142 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
143 805-78370 PEDESTRIAN PUSH BUTTON 20.000 EACH

144 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
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145 805-78467 SIGNAL CABLE, 3C 8GA. 60.000 m
146 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,665.000 m
147 805-78480 SIGNAL CABLE, 3C 14GA. 1,063.000 m
148 805-78485 SIGNAL CABLE, 5C 14GA. 1,201.000 m
149 805-78490 SIGNAL CABLE, 7C 14GA. 406.000 m
150 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 501.000 m
151 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
152 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 573.000 m
153 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
154 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
155 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
156 805-86900 JUNCTION BOX 4.000 EACH
157 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
158 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 61.000 EACH
159 807-02191 HANDHOLE, LIGHTING 3.000 EACH
160 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 54.000 EACH
161 807-02781 LUMINAIRE MAST ARM, 3.1 m 7.000 EACH
162 807-04651 WIRE 1,489.000 m
163 807-06935 INSULATION LINK, WATERPROOFED 12.000 EACH
164 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,515.000 m
165 807-83492 LIGHT POLE, 9.1 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 54.000 EACH
166 807-86805 SERVICE POINT, 1 7.000 EACH
167 807-86810 SERVICE POINT, 11 1.000 EACH
168 807-86910 CONNECTOR KIT, UNFUSED 54.000 EACH
169 807-86915 CONNECTOR KIT, FUSED 54.000 EACH
170 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 144 .000 EACH
171 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
172 807-86930 INSULATION LINK, NONWATERPROOFED 108.000 EACH
173 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 10.000 m2
174 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 792.000 m
175 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,229.000 m
176 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 64.000 m
177 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 522.000 m
178 808-06716 LINE, REMOVE 991.000 m
179 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 338.000 m
180 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,501.000 m
181 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 100.000 m
182 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 216.000 m
183 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 858.000 m
184 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH

185 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 34.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 48.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02240 PAVEMENT REMOVAL 168.000 m2
19 202-02241 GUARDRAIL, REMOVE 25.000 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-51133 RAILING, REMOVE 132.000 m
28 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
29 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
30 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 118.000 EACH
31 202-93047 MANHOLE, REMOVE 2.000 EACH
32 203-02000 EXCAVATION, COMMON 92,052.000 m3
33 203-51223 EXCAVATION, WATERWAY 298.000 m3
34 205-03371 SEDIMENT REMOVE 37.000 m3
35 205-06932 TEMPORARY CHECK DAM, STRAW BALES 2,088.000 m
36 205-06933 TEMPORARY DITCH INLET PROTECTION 17.000 EACH
37 205-06934 TEMPORARY MULCHING 1.600 Mg
38 205-06937 TEMPORARY SILT FENCE 2,365.000 m
39 207-08263 SUBGRADE TREATMENT, TYPE IA 73,475.000 m2
40 207-08264 SUBGRADE TREATMENT, TYPE 11 2,437.000 m2
41 207-08266 SUBGRADE TREATMENT, TYPE 111 5,452.000 m2
42 210-05813 PAINT LUMP LUMP
43 211-06467 AGGREGATE FOR END BENT BACKFILL 55.400 m3
44 211-07454 STRUCTURE BACKFILL 10,071.400 m3
45 213-52830 FLOWABLE MORTAR 19.900 m3
46 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,895.100 Mg
47 302-07455 DENSE GRADED SUBBASE 69.800 m3

48 303-05692 STONE, NO. 8 2,372.600 Mg
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49 303-07449 COMPACTED AGGREGATE, NO. 73 31.200 Mg
50 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,773.000 Mg
51 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 422.200 Mg
52 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 13,507.000 Mg
53 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 928.900 Mg
54 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,441.900 Mg
55 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 36,279.000 Mg
56 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 836.600 Mg
57 402-07432 HMA SURFACE, TYPE A 122.000 Mg
58 402-07433 HMA SURFACE, TYPE B 113.600 Mg
59 402-07435 HMA INTERMEDIATE, TYPE A 366.000 Mg
60 402-07450 HMA WEDGE AND LEVEL, TYPE A 2,093.000 Mg
61 406-05520 ASPHALT FOR TACK COAT 39.090 Mg
62 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
63 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
64 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
65 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
66 601-06037 GUARDRAIL END TREATMENT, | 1.000 EACH
67 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
68 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 492.000 m
69 602-06729 BARRIER DELINEATOR 10.000 EACH
70 604-06070 SIDEWALK, CONCRETE 1,946.000 m2
71 604-07894 CURB RAMP, CONCRETE, A 21.000 m2
72 604-07896 CURB RAMP, CONCRETE, B 25.000 m2
73 604-07900 CURB RAMP, CONCRETE, F 49.000 m2
74 604-07901 CURB RAMP, CONCRETE, G 45.000 m2
75 604-07902 CURB RAMP, CONCRETE, H 40.000 m2
76 604-91531 SIDEWALK, CONCRETE, 100 mm 438.000 m2
77 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,217.000 m
78 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 834.000 m
79 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 230.000 m
80 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 466.000 m2
81 610-07486 HMA FOR APPROACHES, TYPE A 887.000 Mg
82 610-07487 HMA FOR APPROACHES, TYPE B 1,415.600 Mg
83 610-07712 PCCP FOR APPROACHES, 150 mm 356.000 m2
84 610-08446 PCCP FOR APPROACHES, 150 mm 490.000 m2
85 611-06497 MAILBOX ASSEMBLY, SINGLE 41.000 EACH
86 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
87 615-06336 MONUMENT 2.000 EACH
88 615-06490 RIGHT OF WAY MARKER 221.000 EACH
89 615-06505 MONUMENT, B 116.000 EACH
90 615-06510 MONUMENT, C 4.000 EACH
91 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
92 616-02320 GEOTEXTILES 6,483.000 m2
93 616-06405 RIPRAP, REVETMENT 3,835.000 Mg
94 616-93019 RIPRAP, GROUTED, 450 mm 272.000 m2

95 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH



96 621-06545

FERTILIZER

11.000

Mg
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97 621-06553 SEED MIXTURE, R 2,388.000 kg
98 621-06557 SEED MIXTURE, T 14.000 kg
99 621-06565 MULCHING MATERIAL 57.000 Mg
100 621-06567 WATER 260.000 kL
101 621-06574 SODDING 9,592.000 m2
102 621-06575 SODDING, NURSERY 4,966.000 m2
103 701-51195 PILE, STEEL H, HP 310 X 79 307.300 m
104 701-91792 PILE TIP, STEEL H 28.000 EACH
105 701-99155 SHEET PILING, STEEL, TEMPORARY LUMP LUMP
106 702-51100 DRAIN PIPE, CAST IRON, 150 mm 39.000 kg
107 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 292.000 kg
108 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,406.000 EACH
109 703-51032 REINFORCING STEEL, EPOXY COATED 39,690.000 kg
110 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.600 m3
111 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
112 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
113 706-06339 RAILING, PF-1 135.800 m
114 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
115 706-51020 CONCRETE, C, RAILING 34.500 m3
116 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 124.000 m2
117 707-06628 STRUCTURAL MEMBERS, CONCRETE BOX BEAM 158.000 m2
118 709-51821 SURFACE SEAL LUMP LUMP
119 709-51821 SURFACE SEAL LUMP LUMP
120 709-51821 SURFACE SEAL LUMP LUMP
121 711-51070 ANCHOR PLATE, AP 1 40.000 EACH
122 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 22.000 m
123 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 36.000 m
124 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm 31.000 m
125 714-07540 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm 20.000 m
126 714-09159 CULVERT, PRECAST REINFORCED CONCRETE BOX, 1150mm X 730mm 19.000 m
127 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 18.000 m
128 715-04612 PIPE 192.000 m
129 715-04612 PIPE 182.000 m
130 715-04612 PIPE 885.000 m
131 715-04612 PIPE 1,226.000 m
132 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,261.000 m
133 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 32.000 m
134 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 127.000 m
135 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 36.000 m
136 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 56.000 m
137 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 432.200 m
138 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,549.800 m
139 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 368.600 m
140 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 42.400 m
141 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 47.600 m
142 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 401.100 m
143 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 126.000 m
144 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 488.000 m
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145 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 27.000 m
146 715-05334 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2 3.000 m
147 715-05407 PIPE, END BENT DRAIN, 150 mm 66.000 m
148 715-05697 PIPE, REINFORCED CONCRETE, 11, DO.3=50, 300 mm 33.000 m
149 715-05708 PIPE, REINFORCED CONCRETE, Il, DO.3=50, 375 mm 41.000 m
150 715-06377 SERVICE LATERAL 778.000 m
151 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 977.300 Mg
152 715-46005 PIPE END SECTION, 375 mm 112.000 EACH
153 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
154 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
155 715-46030 PIPE END SECTION, 750 mm 5.000 EACH
156 715-97607 PIPE END SECTION, MIN. AREA .42 m2 1.000 EACH
157 718-52610 AGGREGATE FOR UNDERDRAINS 288.000 m3
158 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,126.000 m2
159 720-03194 MANHOLE 20.000 EACH
160 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
161 720-44296 CAP INLET 3.000 EACH
162 720-45030 INLET, E7 3.000 EACH
163 720-45035 INLET, F7 15.000 EACH
164 720-45045 INLET, J10 8.000 EACH
165 720-45055 INLET, M10 6.000 EACH
166 720-45410 MANHOLE, C4 17.000 EACH
167 720-94612 MANHOLE, K4 2.000 EACH
168 720-95422 MANHOLE, J4 10.000 EACH
169 720-98174 INLET, B15 18.000 EACH
170 720-98555 INLET, C15 4.000 EACH
171 722-51842 BRIDGE DECK OVERLAY 896.000 m2
172 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.800 m3
173 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 43.800 m2
174 722-60824 SURFACE MILLING 896.000 m2
175 724-03276 EXPANSION JOINT SEALING SYSTEM 28.700 m
176 729-51875 CONCRETE, A, PATCHING 1.000 m2
177 732-03063 TAPPING SLEEVE 3.000 EACH
178 732-03063 TAPPING SLEEVE 1.000 EACH
179 732-03063 TAPPING SLEEVE 1.000 EACH
180 732-03063 TAPPING SLEEVE 1.000 EACH
181 732-03942 HYDRANT 1.000 EACH
182 732-03942 HYDRANT 7.000 EACH
183 732-03943 WATER VALVE 3.000 EACH
184 732-03943 WATER VALVE 11.000 EACH
185 732-04838 SERVICE LINE, K, COPPER, 19mm, 149.300 EACH
186 732-04987 CONNECTION 2.000 EACH
187 732-04994 METER 67.000 EACH
188 732-06050 CAP 1.000 EACH
189 732-06050 CAP 8.000 EACH
190 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
191 801-04308 ROAD CLOSURE SIGN ASSEMBLY 41.000 EACH

192 801-06625 DETOUR ROUTE MARKER ASSEMBLY 51.000 EACH
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193 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
194 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
195 801-06775 MAINTAINING TRAFFIC LUMP LUMP
196 801-07118 BARRICADE, 111-A 112.200 m
197 801-07119 BARRICADE, 111-B 172.800 m
198 802-04893 REFERENCE POST 5.000 EACH
199 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 720.300 m
200 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 42.740 m2
201 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 46.810 m2
202 802-91122 SIGN, GROUND MOUNTED, RESET 11.000 EACH
203 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 17,200.000 m
204 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 69.000 m
205 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 301.000 m
206 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 262.000 m
207 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm 39.000 m
208 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,245.000 m
209 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,291.000 m
210 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 115.000 m
211 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 740.000 EACH
212 808-95933 CURB PAINTING, YELLOW 81.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 24.000 MOS

4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS

6 105-08523 RADIO SERVICE 24.000 MOS

7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

8 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS

9 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS

10 108-01614 PARTNERING OVERHEAD LUMP LUMP
11 109-08359 LIQUIDATED DAMAGES 1.000 DOL

12 109-08360 CONTRACT LIENS 1.000 DOL

13 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

14 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

15 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

16 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

17 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
20 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 1,742.000 CYS
21 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 1,742.000 CYS
22 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 1,742.000 CYS
23 202-08429 REGULATED MATERIALS, DISPOSE, B 1,000.000 GAL
24 202-08430 REGULATED MATERIALS, REMOVE, B 1,000.000 GAL

25 202-08431 REGULATED MATERIALS, TRANSPORT, B 1,000.000 GAL

26 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 53.000 EACH
27 202-09243 REGULATED MATERIALS, DISPOSE, Z 1,242.000 CYS

28 202-09244 REGULATED MATERIALS, REMOVE, Z 1,242.000 CYS

29 202-09245 REGULATED MATERIALS, TRANSPORT, Z 1,242.000 CYS
30 202-91385 INLET, REMOVE 15.000 EACH
31 203-02000 EXCAVATION, COMMON 17,777.000 CYS

32 203-02070 BORROW 3,428.000 CYS
33 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2.000 TON
34 205-06932 TEMPORARY CHECK DAM, STRAW BALES 222.000 LFT
35 205-06937 TEMPORARY SILT FENCE 23,028.000 LFT

36 207-08263 SUBGRADE TREATMENT, TYPE IA 38,379.000 SYS
37 207-08268 SUBGRADE TREATMENT, TYPE 1V 40,541.000 SYS
38 210-06369 SAW CUT 19,535.000 LFT

39 211-07454 STRUCTURE BACKFILL 21,298.000 CYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,748.000 TON
41 303-02051 STONE, NO 2 106.000 TON
42 306-08033 MILLING, ASPHALT, 1 IN. 26,833.000 SYS
43 306-08043 MILLING, TRANSITION 9,553.000 SYS
44 401-06264 PROFILOGRAPH, HMA LUMP LUMP
45 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,377.000 TON
46 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 15,298.000 TON
47 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12,547.000 TON

48 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 10,023.000 TON
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49 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,345.000 TON
50 402-07432 HMA SURFACE, TYPE A 544.000 TON
51 402-07435 HMA INTERMEDIATE, TYPE A 915.000 TON
52 402-07440 HMA BASE, TYPE A 2,987.000 TON
53 406-05520 ASPHALT FOR TACK COAT 62.000 TON
54 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
55 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
56 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 1.000 EACH
57 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
58 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,687.000 LFT
59 604-07900 CURB RAMP, CONCRETE, F 221.000 SYS
60 604-07901 CURB RAMP, CONCRETE, G 69.000 SYS
61 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,535.000 SYS
62 605-06140 CURB AND GUTTER, CONCRETE 14,693.000 LFT
63 606-07484 MILLED HMA SHOULDER CORRUGATIONS 22,241.000 LFT
64 610-07487 HMA FOR APPROACHES, TYPE B 5,244 .000 TON
65 610-08446 PCCP FOR APPROACHES, 6 IN. 4,366.000 SYS
66 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
67 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
68 615-06490 RIGHT OF WAY MARKER 178.000 EACH
69 615-06505 MONUMENT, B 53.000 EACH
70 615-06510 MONUMENT, C 1.000 EACH
71 616-02320 GEOTEXTILES 181.000 SYS
72 616-06405 RIPRAP, REVETMENT 73.000 TON
73 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
74 621-06545 FERTILIZER 2.200 TON
75 621-06553 SEED MIXTURE, R 929.000 LBS
76 621-06565 MULCHING MATERIAL 11.000 TON
77 621-06567 WATER 698.000 KGAL
78 621-06575 SODDING, NURSERY 17,440.000 SYS
79 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 34.000 LFT
80 714-08212 CULVERT EXTENSION 18.000 LFT
81 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,785.000 LFT
82 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15,646.000 LFT
83 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 30.000 LFT
84 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 28.000 LFT
85 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,253.000 LFT
86 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 617.000 LFT
87 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 769.000 LFT
88 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,764.000 LFT
89 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 3,572.000 LFT
90 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 32.000 LFT
91 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
92 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
93 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 115.000 LFT
94 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 235.000 LFT
95 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT

96 718-52610 AGGREGATE FOR UNDERDRAINS 1,408.000 CYS
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97 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,081.000 SYS
98 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
99 720-45030 INLET, E7 1.000 EACH
100 720-45410 MANHOLE, C4 30.000 EACH
101 720-45415 MANHOLE, D4 38.000 EACH
102 720-98174 INLET, B15 118.000 EACH
103 720-98555 INLET, C15 19.000 EACH
104 732-08419 MODULAR BLOCK WALL 451.000 SYS
105 732-08421 MODULAR BLOCK WALL ERECTION 451.000 SYS
106 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 58,602.000 LFT
109 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 48.000 LFT
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 113.000 EACH
112 801-06645 CONSTRUCTION SIGN, B 87.000 EACH
113 801-06710 FLASHING ARROW SIGN 210.000 DAY
114 801-06775 MAINTAINING TRAFFIC LUMP LUMP
115 801-07119 BARRICADE, 111-B 192.000 LFT
116 802-04893 REFERENCE POST 10.000 EACH
117 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,928.000 LFT
118 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 67.000 LFT
119 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 157.000 EACH
120 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
121 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 667.000 SFT
122 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 642.000 SFT
123 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 76.000 SFT
124 805-01842 HANDHOLE, SIGNAL 21.000 EACH
125 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 3,108.000 LFT
126 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,264.000 LFT
127 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 8.000 EACH
128 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,613.000 LFT
129 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 2.000 EACH
130 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
131 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 20.000 EACH
132 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 9.000 EACH
133 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 2.000 EACH
134 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
136 805-78420 DISCONNECT HANGER 8.000 EACH
137 805-78445 SIGNAL SERVICE 3.000 EACH
138 805-78467 SIGNAL CABLE, 3C 8GA. 120.000 LFT
139 805-78485 SIGNAL CABLE, 5C 14GA. 1,574.000 LFT
140 805-78490 SIGNAL CABLE, 7C 14GA. 1,792.000 LFT
141 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,068.000 LFT
142 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
143 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH

144 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 4.000 EACH
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145 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,093.000 LFT
146 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
147 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
148 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
149 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 6.000 EACH
150 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 327.000 LFT
151 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 32,865.000 LFT
152 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 332.000 LFT
153 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 367.000 LFT
154 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 367.000 LFT
155 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,432.000 LFT
156 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 40,693.000 LFT
157 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 342.000 LFT
158 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 58.000 LFT
159 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,487.000 LFT
160 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,075.000 LFT
161 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH
162 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 38.000 EACH
163 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
164 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 846.000 EACH
165 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,720.000 LFT
166 605-06120 CURB, CONCRETE 1,229.000 LFT

167 202-02240 PAVEMENT REMOVAL 24,141.000 SYS
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168 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
169 105-06899 RADIO 1.000 EACH
170 105-07039 FIELD OFFICE, B 24.000 MOS
171 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
172 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS
173 105-08523 RADIO SERVICE 24.000 MOS
174 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
175 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
176 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
177 108-01614 PARTNERING OVERHEAD LUMP LUMP
178 109-08359 LIQUIDATED DAMAGES 1.000 DOL
179 109-08360 CONTRACT LIENS 1.000 DOL
180 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
181 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
182 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
183 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
184 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
185 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
186 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
187 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 1,742.000 CYS
188 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 1,742.000 CYS
189 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 1,742.000 CYS
190 202-08429 REGULATED MATERIALS, DISPOSE, B 1,000.000 GAL
191 202-08430 REGULATED MATERIALS, REMOVE, B 1,000.000 GAL
192 202-08431 REGULATED MATERIALS, TRANSPORT, B 1,000.000 GAL
193 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 53.000 EACH
194 202-09243 REGULATED MATERIALS, DISPOSE, Z 1,242.000 CYS
195 202-09244 REGULATED MATERIALS, REMOVE, Z 1,242.000 CYS
196 202-09245 REGULATED MATERIALS, TRANSPORT, Z 1,242.000 CYS
197 202-91385 INLET, REMOVE 15.000 EACH
198 203-02000 EXCAVATION, COMMON 17,777.000 CYS
199 203-02070 BORROW 3,428.000 CYS
200 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2.000 TON
201 205-06932 TEMPORARY CHECK DAM, STRAW BALES 222.000 LFT
202 205-06937 TEMPORARY SILT FENCE 23,028.000 LFT
203 207-08263 SUBGRADE TREATMENT, TYPE IA 38,379.000 SYS
204 207-08268 SUBGRADE TREATMENT, TYPE 1V 40,541.000 SYS
205 210-06369 SAW CUT 19,535.000 LFT
206 211-07454 STRUCTURE BACKFILL 21,298.000 CYS
207 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,748.000 TON
208 303-02051 STONE, NO 2 106.000 TON
209 306-08033 MILLING, ASPHALT, 1 IN. 26,833.000 SYS
210 306-08043 MILLING, TRANSITION 9,553.000 SYS
211 401-06264 PROFILOGRAPH, HMA LUMP LUMP
212 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,377.000 TON
213 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 15,298.000 TON
214 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 12,547.000 TON
215 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 10,023.000 TON
216 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,345.000 TON
217 402-07432 HMA SURFACE, TYPE A 544 .000 TON

218 402-07435 HMA INTERMEDIATE, TYPE A 915.000 TON
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219 402-07440 HMA BASE, TYPE A 2,987.000 TON
220 406-05520 ASPHALT FOR TACK COAT 62.000 TON
221 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
222 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
223 601-05585 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8 1.000 EACH
224 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
225 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,687.000 LFT
226 604-07900 CURB RAMP, CONCRETE, F 221.000 SYS
227 604-07901 CURB RAMP, CONCRETE, G 69.000 SYS
228 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,535.000 SYS
229 605-06140 CURB AND GUTTER, CONCRETE 14,693.000 LFT
230 606-07484 MILLED HMA SHOULDER CORRUGATIONS 22,241.000 LFT
231 610-07487 HMA FOR APPROACHES, TYPE B 5,244 .000 TON
232 610-08446 PCCP FOR APPROACHES, 6 IN. 4,366.000 SYS
233 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
234 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
235 615-06490 RIGHT OF WAY MARKER 178.000 EACH
236 615-06505 MONUMENT, B 53.000 EACH
237 615-06510 MONUMENT, C 1.000 EACH
238 616-02320 GEOTEXTILES 181.000 SYS
239 616-06405 RIPRAP, REVETMENT 73.000 TON
240 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
241 621-06545 FERTILIZER 2.200 TON
242 621-06553 SEED MIXTURE, R 929.000 LBS
243 621-06565 MULCHING MATERIAL 11.000 TON
244 621-06567 WATER 698.000 KGAL
245 621-06575 SODDING, NURSERY 17,440.000 SYS
246 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 34.000 LFT
247 714-08212 CULVERT EXTENSION 18.000 LFT
248 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 2,785.000 LFT
249 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15,646.000 LFT
250 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 30.000 LFT
251 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 28.000 LFT
252 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,253.000 LFT
253 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 617.000 LFT
254 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 769.000 LFT
255 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,764.000 LFT
256 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 3,572.000 LFT
257 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 32.000 LFT
258 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
259 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
260 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 115.000 LFT
261 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 235.000 LFT
262 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
263 718-52610 AGGREGATE FOR UNDERDRAINS 1,408.000 CYS
264 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,081.000 SYS
265 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH

266 720-45030 INLET, E7 1.000 EACH
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267 720-45410 MANHOLE, C4 30.000 EACH
268 720-45415 MANHOLE, D4 38.000 EACH
269 720-98174 INLET, B15 118.000 EACH
270 720-98555 INLET, C15 19.000 EACH
271 732-08419 MODULAR BLOCK WALL 451.000 SYS
272 732-08421 MODULAR BLOCK WALL ERECTION 451.000 SYS
273 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
274 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
275 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 58,602.000 LFT
276 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 48.000 LFT
277 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
278 801-06640 CONSTRUCTION SIGN, A 113.000 EACH
279 801-06645 CONSTRUCTION SIGN, B 87.000 EACH
280 801-06710 FLASHING ARROW SIGN 210.000 DAY
281 801-06775 MAINTAINING TRAFFIC LUMP LUMP
282 801-07119 BARRICADE, 111-B 192.000 LFT
283 802-04893 REFERENCE POST 10.000 EACH
284 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,928.000 LFT
285 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 67.000 LFT
286 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 157.000 EACH
287 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
288 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 667.000 SFT
289 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 642.000 SFT
290 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 76.000 SFT
291 805-01842 HANDHOLE, SIGNAL 21.000 EACH
292 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 3,108.000 LFT
293 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,264.000 LFT
294 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 8.000 EACH
295 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,613.000 LFT
296 805-78060 CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE 2.000 EACH
297 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
298 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 20.000 EACH
299 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 9.000 EACH
300 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 2.000 EACH
301 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
302 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
303 805-78420 DISCONNECT HANGER 8.000 EACH
304 805-78445 SIGNAL SERVICE 3.000 EACH
305 805-78467 SIGNAL CABLE, 3C 8GA. 120.000 LFT
306 805-78485 SIGNAL CABLE, 5C 14GA. 1,574.000 LFT
307 805-78490 SIGNAL CABLE, 7C 14CGA. 1,792.000 LFT
308 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,068.000 LFT
309 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
310 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
311 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 4.000 EACH
312 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,093.000 LFT
313 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH

314 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
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315 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
316 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 6.000 EACH
317 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 327.000 LFT
318 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 32,865.000 LFT
319 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 332.000 LFT
320 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 367.000 LFT
321 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 367.000 LFT
322 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,432.000 LFT
323 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 40,693.000 LFT
324 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 342.000 LFT
325 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 58.000 LFT
326 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,487.000 LFT
327 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,075.000 LFT
328 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH
329 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 38.000 EACH
330 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
331 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 846.000 EACH
332 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,720.000 LFT
333 605-06120 CURB, CONCRETE 1,229.000 LFT

334 202-02240 PAVEMENT REMOVAL 24,141.000 SYS
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 22.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 22.000 MOS
6 105-08523 RADIO SERVICE 44.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 66.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 22.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
19 202-02240 PAVEMENT REMOVAL 28,612.000 m2
20 202-02241 GUARDRAIL, REMOVE 993.000 m
21 202-02928 CATCH BASIN, REMOVE 1.000 EACH
22 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
23 202-93741 GUARD RAIL END TREATMENT, REMOVE 14.000 EACH
24 202-96133 PIPE, REMOVE 30.000 m
25 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
26 202-99187 FENCE, FARM FIELD, REMOVE 500.000 m
27 203-02000 EXCAVATION, COMMON 204,895.000 m3
28 204-02290 SETTLEMENT PLATE 9.000 EACH
29 205-06930 SPLASHPAD, RIPRAP 20.000 Mg
30 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 958.000 Mg
31 205-06932 TEMPORARY CHECK DAM, STRAW BALES 60.000 m
32 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
33 205-06936 TEMPORARY SEDIMENT TRAP 213.000 Mg
34 205-06937 TEMPORARY SILT FENCE 4,656.000 m
35 205-06938 TEMPORARY SLOPE DRAIN 315.000 m
36 207-08263 SUBGRADE TREATMENT, TYPE IA 95,040.000 m2
37 207-08267 SUBGRADE TREATMENT, TYPE I111A 8,741.000 m2
38 211-07454 STRUCTURE BACKFILL 5,485.000 m3
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 25,450.000 Mg
40 303-07449 COMPACTED AGGREGATE, NO. 73 4,117.000 Mg
41 303-07662 STONE 43.000 Mg
42 304-07489 HVMA PATCHING, TYPE A 10.000 Mg
43 306-08034 MILLING, ASPHALT, 38 mm 9,515.000 m2
44 306-08037 MILLING, ASPHALT, 75 mm 288.000 m2
45 306-08043 MILLING, TRANSITION 864.000 m2
46 306-08595 MILLING ASPHALT, 89 mm 288.000 m2
47 401-06264 PROFILOGRAPH, HMA LUMP LUMP

48 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,136.000 Mg
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49 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 5,970.000 Mg
50 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 8,503.000 Mg
51 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 6,493.000 Mg
52 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 30,701.000 Mg
53 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 8,490.000 Mg
54 402-07450 HMA WEDGE AND LEVEL, TYPE A 300.000 Mg
55 404-05511 SEAL COAT, 2 380.000 m2
56 404-05514 SEAL COAT, 5 2,060.000 m2
57 406-05520 ASPHALT FOR TACK COAT 59.000 Mg
58 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
59 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
60 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
61 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
62 601-05999 CURVED TERMINAL END 2.000 EACH
63 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
64 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 601.000 m
65 603-06040 FENCE, FARM FIELD, 1190 mm 500.000 m
66 605-06145 CURB AND GUTTER, B, CONCRETE 437.000 m
67 605-06150 CURB AND GUTTER, C, CONCRETE 189.000 m
68 605-06275 CENTER CURB, D, CONCRETE, MODIFIED 240.000 m2
69 605-94811 CURB TURNOUT 1.000 EACH
70 606-07484 MILLED HMA SHOULDER CORRUGATIONS 9,964.000 m
71 610-07486 HVMA FOR APPROACHES, TYPE A 1,240.000 Mg
72 610-09108 PCCP FOR APPROACHES, 225 mm 218.000 m2
73 611-02825 MAILBOX ASSEMBLY, TRIPLE 2.000 EACH
74 611-06497 MAILBOX ASSEMBLY, SINGLE 39.000 EACH
75 611-06498 MAILBOX ASSEMBLY, DOUBLE 7.000 EACH
76 615-06490 RIGHT OF WAY MARKER 150.000 EACH
77 615-06505 MONUMENT, B 37.000 EACH
78 615-06510 MONUMENT, C 1.000 EACH
79 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
80 616-02320 GEOTEXTILES 9,450.000 m2
81 616-05688 RIPRAP, CLASS 1 214.000 Mg
82 616-05689 RIPRAP, CLASS 2 127.000 Mg
83 616-06405 RIPRAP, REVETMENT 1,865.000 Mg
84 616-06451 RIPRAP, UNIFORM 2,343.000 Mg
85 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
86 621-02318 SEED MIXTURE, PRAIRIE GRASS 48.000 kg
87 621-02356 SEEDING, WETLAND 1.000 kg
88 621-02770 EROSION CONTROL BLANKET 36,075.000 m2
89 621-06545 FERTILIZER 3.700 Mg
90 621-06553 SEED MIXTURE, R 603.000 kg
91 621-06557 SEED MIXTURE, T 355.000 kg
92 621-06565 MULCHING MATERIAL 20.100 Mg
93 621-06567 WATER 1,850.000 kL
94 621-06570 TOP SOIL 1,100.000 m3
95 621-06574 SODDING 16,480.000 m2

96 621-06575 SODDING, NURSERY 85,486.000 m2
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97 622-05638 PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER 834.000 EACH
98 622-91786 SEEDLING 100.000 EACH
99 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 48.000 m
100 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 5.000 EACH
101 715-02407 SAFETY METAL END SECTION, 4:1, 1200 mm 2.000 EACH
102 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 4.000 EACH
103 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 192.000 m
104 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 167.000 m
105 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,962.000 m
106 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 456.000 m
107 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 32.400 m
108 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 49.200 m
109 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 50.400 m
110 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 75.600 m
111 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 80.400 m
112 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 93.600 m
113 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 233.400 m
114 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 292.200 m
115 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 500.400 m
116 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 30.000 m
117 715-05301 PIPE, TYPE 1, DEFORMED, MIN. AREA 7.50 m2 6.000 m
118 715-05376 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.08 m2 33.600 m
119 715-05438 PIPE, DRAIN TILE TERMINAL SECTION, 100 mm 10.000 m
120 715-05439 PIPE, DRAIN TILE TERMINAL SECTION, 150 mm 10.000 m
121 715-05914 PIPE, PVC, 450 mm 386.000 m
122 715-07107 PIPE END SECTION, MIN. AREA 1.08 m2 6.000 EACH
123 715-07270 PIPE, TYPE 1, DEFORMED, MIN AREA 18.1 m2 25.200 m
124 715-07668 SAFETY METAL END SECTION, 4:1, MIN. AREA 1.68 m2 2.000 EACH
125 715-09289 PIPE, PVC, 125 mm 6.000 m
126 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
127 715-46005 PIPE END SECTION, 375 mm 31.000 EACH
128 715-46010 PIPE END SECTION, 450 mm 46.000 EACH
129 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
130 715-46040 PIPE END SECTION, 900 mm 5.000 EACH
131 715-90714 PIPE, PVC, 300 mm 20.000 m
132 715-97408 GRATED BOX END SECTION, I, 3:1, 1050 mm 1.000 EACH
133 715-97691 GRATED BOX END SECTION, 1, 3:1, 900 mm 1.000 EACH
134 716-07635 PIPE INSTALLATION, TRENCHLESS, 900 mm 87.000 m
135 718-06531 OUTLET PROTECTOR, 3 67.000 EACH
136 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 7,418.000 m
137 718-52610 AGGREGATE FOR UNDERDRAINS 1,575.000 m3
138 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,880.000 m2
139 720-04666 CATCH BASIN 3.000 EACH
140 720-45075 INLET, R13 1.000 EACH
141 720-45235 CATCH BASIN, E7 4.000 EACH
142 720-45235 CATCH BASIN, E7 1.000 EACH
143 720-94612 MANHOLE, K4 7.000 EACH

144 720-98174 INLET, B15 1.000 EACH
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LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ENVIRONMENTAL MITIGATION

145 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 9.000 EACH
146 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 9.000 EACH
147 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
148 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
149 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,610.000 m
150 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 1,510.000 m
151 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 32.000 m
152 801-06625 DETOUR ROUTE MARKER ASSEMBLY 67.000 EACH
153 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
154 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
155 801-06710 FLASHING ARROW SIGN 540.000 DAY
156 801-06775 MAINTAINING TRAFFIC LUMP LUMP
157 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 2.000 EACH
158 801-07119 BARRICADE, 111-B 173.000 m
159 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 250.000 m
160 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 558.000 m
161 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
162 801-94295 SIGNAL HEAD, RELOCATE 30.000 EACH
163 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 313.000 m
164 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 102.000 m
165 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 2.000 EACH
166 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 37.300 m2
167 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 10.000 m2
168 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 7.000 m2
169 802-76135 OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM 2.000 EACH
170 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
171 805-01842 HANDHOLE, SIGNAL 9.000 EACH
172 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 730.000 m
173 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
174 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
175 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
176 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
177 805-78420 DISCONNECT HANGER 4.000 EACH
178 805-78445 SIGNAL SERVICE 1.000 EACH
179 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
180 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 150.000 m
181 805-78485 SIGNAL CABLE, 5C 14CGA. 600.000 m
182 805-78490 SIGNAL CABLE, 7C 14GA. 180.000 m
183 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,625.000 m
184 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
185 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
186 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 200.000 m
187 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
188 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
189 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
190 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 10.000 m2
191 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 59.000 m

192 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 13,285.000 m
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CALL ORDER 271 CONTRACT ID : R -28987-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ENVIRONMENTAL MITIGATION

193 808-06716 LINE, REMOVE 770.000 m
194 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 11,332.000 m
195 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 478.000 m
196 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 92.000 m
197 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
198 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
199 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
200 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 747.000 EACH

201 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,735.000 m
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CALL ORDER : 281 CONTRACT ID : R -29050-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 FENCE REPLACEMENT, ENHANCEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 235.000 SYS
13 203-02000 EXCAVATION, COMMON 70.000 CYS
14 603-03829 FENCE 2,335.000 LFT
15 603-04244 GATE 1.000 EACH
16 603-04244 GATE 1.000 EACH
17 603-04255 GATE 1.000 EACH
18 603-04255 GATE 1.000 EACH
19 605-06120 CURB, CONCRETE 422.000 LFT
20 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
21 621-06570 TOP SOIL 118.000 CYS
22 621-06575 SODDING, NURSERY 1,112.000 SYS
23 702-08150 PIER 30.000 EACH
24 702-51005 CONCRETE, A, SUBSTRUCTURE 29.000 CYS
25 703-06029 REINFORCING BARS, EPOXY COATED 1,472.000 LBS
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 805-96014 SAW CUT, FULL DEPTH 251.000 LFT



SCHEDULE OF PAY ITEMS PAGE 61

CALL ORDER 291 CONTRACT ID :© R -29087-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 9.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-02272 PAVED SIDE DITCH, REMOVE 312.000 LFT
19 202-52710 SIDEWALK, CONCRETE, REMOVE 11.000 SYS
20 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
21 203-02000 EXCAVATION, COMMON 2,111.000 CYS
22 203-02070 BORROW 500.000 CYS
23 205-03371 SEDIMENT, REMOVE 10.000 CYS
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.000 TON
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 360.000 LFT
26 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
27 205-06934 TEMPORARY MULCHING 4.000 TON
28 205-06937 TEMPORARY SILT FENCE 1,317.000 LFT
29 207-08263 SUBGRADE TREATMENT, TYPE IA 5,731.000 SYS
30 207-08267 SUBGRADE TREATMENT, TYPE I11IA 697.000 SYS
31 211-07454 STRUCTURE BACKFILL 477.000 CYS
32 213-04324 FLOWABLE FILL 5.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 764.000 TON
34 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 400.000 TON
35 306-08036 MILLING, ASPHALT, 2 IN. 4,422.000 SYS
36 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 613.000 TON
37 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 1,021.000 TON
38 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,321.000 TON
39 402-07433 HVMA SURFACE, TYPE B 140.000 TON
40 402-07441 HVA BASE, TYPE B 420.000 TON
41 406-05520 ASPHALT FOR TACK COAT 2.310 TON
42 604-91531 SIDEWALK, CONCRETE, 4 IN. 8.000 SYS
43 605-06150 CURB AND GUTTER, C, CONCRETE 824.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 156.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN. 66.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
47 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH

48 615-06490 RIGHT OF WAY MARKER 22.000 EACH
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CALL ORDER 291 CONTRACT ID :© R -29087-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
49 615-06505 MONUMENT, B 2.000 EACH
50 616-02320 GEOTEXTILES 58.000 SYS
51 616-06405 RIPRAP, REVETMENT 19.000 TON
52 616-06451 RIPRAP, UNIFORM 7.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
54 621-06557 SEED MIXTURE, T 270.000 LBS
55 621-06567 WATER 4.000 KGAL
56 621-06575 SODDING, NURSERY 9,379.000 SYS
57 714-44240 CONCRETE, A, STRUCTURES 1.000 CYS
58 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN. 1.000 EACH
59 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 441.000 LFT
60 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 35.000 LFT
61 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 30.000 LFT
62 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 378.000 LFT
63 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 9.000 LFT
64 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 6.000 LFT
65 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 177.000 LFT
66 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 40.000 LFT
67 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 11.000 TON
68 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
69 715-46005 PIPE END SECTION, 15 IN. 10.000 EACH
70 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
71 720-45005 INLET, A2 1.000 EACH
72 720-45070 INLET, P12A 2.000 EACH
73 720-45235 CATCH BASIN, E7 2.000 EACH
74 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
75 720-91352 CATCH BASIN, F7 2.000 EACH
76 720-95422 MANHOLE, J4 2.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,844.000 LFT
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,407.000 LFT
81 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
82 801-06645 CONSTRUCTION SIGN, B 13.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, I111-A 24.000 LFT
85 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 88.000 LFT
86 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 48.000 SFT
87 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 28.000 SFT
88 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
89 805-01842 HANDHOLE, SIGNAL 8.000 EACH
90 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,069.000 LFT
91 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
92 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
93 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 5.000 EACH
94 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 3.000 EACH
95 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH

96 805-78420 DISCONNECT HANGER 4.000 EACH
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CALL ORDER 291 CONTRACT ID :© R -29087-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 805-78445 SIGNAL SERVICE 1.000 EACH
98 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 LFT
99 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,186.000 LFT
100 805-78485 SIGNAL CABLE, 5C 14GA. 173.000 LFT
101 805-78490 SIGNAL CABLE, 7C 14GA. 708.000 LFT
102 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,224.000 LFT
103 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
104 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 702.000 LFT
105 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
106 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
107 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
108 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,827.000 LFT
109 808-06716 LINE, REMOVE 971.000 LFT
110 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,634.000 LFT
111 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 124.000 LFT
112 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
113 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
114 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 69.000 EACH

115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER : 301 CONTRACT ID :© R -29191-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
17 202-02240 PAVEMENT REMOVAL 1,331.000 m2
18 202-02241 GUARDRAIL, REMOVE 2,771.000 m

19 202-02271 HEADWALL, REMOVE 1.000 EACH
20 202-02273 CENTER CURB, CONCRETE, REMOVE 10.000 m2
21 202-02278 CURB, CONCRETE, REMOVE 1,196.000 m

22 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
23 202-96133 PIPE, REMOVE 145.000 m

24 203-02000 EXCAVATION, COMMON 525.000 m3
25 205-03371 SEDIMENT REMOVE 1.000 m3
26 205-06937 TEMPORARY SILT FENCE 1,091.000 m

27 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,516.000 m2
28 211-07454 STRUCTURE BACKFILL 25.000 m3
29 213-08058 FLOWABLE BACKFILL 229.000 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 845.000 Mg
31 304-07789 WIDENING WITH HMA, TYPE D 975.000 Mg
32 306-08034 MILLING, ASPHALT, 38 mm 41,321.000 m2
33 306-08041 MILLING, PCCP 16,627.000 m2
34 306-08043 MILLING, TRANSITION 1,200.000 m2
35 306-08432 MILLING, APPROACH 846.000 m2
36 401-06264 PROFILOGRAPH, HMA LUMP LUMP
37 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 5,324.000 Mg
38 401-07387 QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm 6,586.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 33.000 Mg
40 503-09261 PCCP STITCHING 1,367.000 EACH
41 506-06333 PCCP PATCHING, FULL DEPTH 1,600.000 m2
42 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 1,460.000 m
43 601-03929 GUARDRAIL, W BEAM, SHOP CURVED, .952 m SPACING 325.000 m
44 601-05999 CURVED TERMINAL END 23.000 EACH
45 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 2.000 EACH
46 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
47 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
48 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
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CALL ORDER : 301 CONTRACT ID :© R -29191-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 2,311.000 m
50 601-99106 GUARDRAIL, W BEAM, 0.952 m SPACING 88.000 m
51 601-99132 GUARDRAIL TRANSITION, VH, 1.905 m SPACING 3.000 EACH
52 604-07903 CURB RAMP, CONCRETE, K 6.000 m2
53 605-06120 CURB, CONCRETE 60.000 m
54 605-06121 CURB, CONCRETE, B 148.000 m
55 605-06125 CURB, CONCRETE, MODIFIED 64.000 m
56 605-06125 CURB, CONCRETE, MODIFIED 1,132.000 m
57 605-06215 CENTER CURB, D, CONCRETE 2.000 m
58 610-07488 HMA FOR APPROACHES, TYPE C 269.000 Mg
59 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
60 616-02320 GEOTEXTILES 220.000 m2
61 616-06451 RIPRAP, UNIFORM 134.000 Mg
62 702-44240 CONCRETE, A, STRUCTURES 7.000 m3
63 702-51015 CONCRETE, B, FOOTINGS 9.000 m3
64 703-51032 REINFORCING STEEL, EPOXY COATED 982.000 kg
65 714-03571 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 900 mm 49.000 m
66 715-01662 PIPE CLEANING, 300mm TO 1200mm DIA 1,226.000 m
67 715-05818 PIPE EXTENSION, CIRCULAR, 525 mm 5.000 m
68 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 223.000 Mg
69 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
70 720-96995 CLEAN INLET 4.000 EACH
71 725-06865 PIPE LINER, THERMOPLASTIC, 300 mm 87.600 m
72 725-06868 PIPE LINER, THERMOPLASTIC, 525 mm 30.000 m
73 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
75 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,580.000 m
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,000.000 m
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
80 801-06710 FLASHING ARROW SIGN 360.000 DAY
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07119 BARRICADE, 111-B 300.000 m
83 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
84 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 7.195 m2
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.350 m2
86 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.050 m2
87 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 9.000 EACH
88 805-01842 HANDHOLE, SIGNAL 30.000 EACH
89 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,472.000 m
90 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
91 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
92 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
93 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 4.000 EACH
94 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,027.000 m
95 805-02658 CABLE, COAXIAL 57.000 m

96 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 3.000 EACH
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CALL ORDER : 301 CONTRACT ID :© R -29191-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 805-08466 RADIO ANTENNA, 9db, YAGI 1.000 EACH
98 805-08494 RADIO SPREAD SPECTRUM 2.000 EACH
99 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 21.000 EACH
100 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 4.000 EACH
101 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
102 805-78415 SPAN, CATENARY, AND TETHER 11.000 EACH
103 805-78420 DISCONNECT HANGER 11.000 EACH
104 805-78467 SIGNAL CABLE, 3C 8GA. 105.000 m
105 805-78485 SIGNAL CABLE, 5C 14GA. 707.000 m
106 805-78490 SIGNAL CABLE, 7C 14GA. 1,084.000 m
107 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,556.000 m
108 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
109 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 688.000 m
110 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
111 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
112 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 18.000 EACH
113 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 4.000 EACH
114 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 5.000 EACH
115 807-02781 LUMINAIRE MAST ARM, 3.1 m 5.000 EACH
116 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 250.000 m
117 807-86910 CONNECTOR KIT, UNFUSED 5.000 EACH
118 807-86915 CONNECTOR KIT, FUSED 5.000 EACH
119 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 12.000 EACH
120 807-86930 INSULATION LINK, NONWATERPROOFED 10.000 EACH
121 807-87635 MAST ARM, INSTALL 1.000 EACH
122 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,430.000 m
123 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 5,935.000 m
124 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 122.000 m
125 808-06716 LINE, REMOVE 300.000 m
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,972.000 m
127 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 113.000 m
128 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 685.000 m
129 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 111.000 m
130 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 100.000 m
131 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 14.000 EACH
132 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH

133 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 8.000 m
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CALL ORDER : 311 CONTRACT ID : R -29213-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION AND WILDFLOWER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 3.100 TON
8 622-03761 SEED MIXTURE NO. 1 167.200 LBS
9 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
10 624-92647 HERBICIDE TREATMENT 15.400 ACRE
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 68

CALL ORDER 321 CONTRACT ID :© R -29241-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 621-02318 SEED MIXTURE, PRAIRIE GRASS 391.600 LBS
9 621-06545 FERTILIZER 9.280 TON
10 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO 72.000 EACH
11 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 491.000 EACH
12 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 16.000 EACH
13 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 122.000 EACH
14 622-52436 SIGN, DO NOT MOW OR SPRAY 119.000 EACH
15 624-92647 HERBICIDE TREATMENT 41.000 ACRE
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 331 CONTRACT ID :© R -29390-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 RELOCATE AND REHAB BREMAN TRAIN DEPOT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 203-08607 LINEAR GRADING 220.000 LFT
10 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
11 205-06937 TEMPORARY SILT FENCE 220.000 LFT
12 210-05758 BUILDING LUMP LUMP
13 211-02050 B BORROW 57.070 CYS
14 303-01180 COMPACTED AGGREGATE, NO. 53 122.920 TON
15 303-92491 BALLAST 56.000 TON
16 604-01527 PAVERS, BRICK 17.800 SYS
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
18 621-06545 FERTILIZER 0.120 TON
19 621-06553 SEED MIXTURE, R 44 .800 LBS
20 621-06567 WATER 290.000 KGAL
21 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. 2.000 EACH
22 715-04612 PIPE 20.000 LFT
23 715-91361 PIPE, PVC, 6 IN. 66.500 LFT
24 719-03975 BUILDING PLUMBING LUMP LUMP
25 732-04596 WATER SERVICE 1.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 802-04314 SIGN 1.000 EACH
29 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 1.500 SFT
30 802-76055 SIGN POST, A 8.000 LFT
31 807-02560 ELECTRICAL WORK LUMP LUMP

32 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER : 341 CONTRACT ID : R -29754-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 8.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,701.900 SYS
13 202-02278 CURB, CONCRETE, REMOVE 4,883.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 2,720.700 SYS
15 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
16 203-02000 EXCAVATION, COMMON 789.000 CYS
17 203-02070 BORROW 1,399.000 CYS
18 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
19 205-06937 TEMPORARY SILT FENCE 3,200.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE I11A 4,644 .800 SYS
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,821.400 SYS